

# City of La Crosse

## J. F. Brennan Company, Inc.



818 Bainbridge Street

La Crosse, WI 54603

Contact:

Phone:

Fax:

Date: 8/28/2020

Quote To: Steve Asp

Phone:

Fax:

Job Name: Nakomis Ave Outfall Repair

Date of Plans:

Revision Date:

Thank you for this opportunity.

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
10	Nakomis Ave Outfall Repair	1.00	LS	37,200.00	37,200.00
<b>GRAND TOTAL</b>					<b>37,200.00</b>

### NOTES:

This proposal includes the following:

- Mobilization from our La Crosse, WI office.
- Proposed work schedule: Five (5) work days, Monday through Friday, 10 hour shifts and no holiday work. Weekend and Holiday work hours can be provided if requested.

- Repair includes

- Excavating down 0-3' of material to expose damaged section of 12" CMP
- Remove and replace 12" diameter CMP starting at the approx. 113' mark proceeding west to river approx. 10', a coupler band will be used to connect the new section to the existing pipe
- Remove the existing concrete end support and tree, and dispose of both. Install new end outlet/ end section above the water.
- Install fabric/riprap around the new end outlet and backfill the new pipe with the existing bank material.
- Install seed and erosion mat on non-riprap areas
- Equipment and material access assumed via barges

This proposal excludes the following:

- Working with any hazardous materials
- Permits, licenses, bonds, permits or fees of any kind
- Sheet pile installation or any efforts to stabilize/protect/replace the existing bank or landowner retaining walls, etc.

Excavation assumed no deeper than 3'. If bank slope becomes or appears to be unstable, Brennan will halt work and revise new scope with City.

- Utility relocation or protection

- If applicable, this proposal assumes all work will not be subject to/performed under the National Maintenance Agreement. This proposal assumes work performed under local heavy highway or general building union agreements.

-This proposal and scope of work must be fully incorporated in any contractual agreement and is to take precedence over any conflicting terms and agreements embodied in any other agreement or documents.

-If as a direct or indirect result of any government action, legislation, action, or decree or as a direct or indirect result of a virus, disease, or contagion, including, but not limited to, any governmental action related in any way to COVID-19 or Covid-19 itself (individually or collectively, "Epidemic"), Subcontractor's work is delayed, disrupted, suspended, or otherwise impacted, including, but not limited to, by:

- (1) Disruptions to the material and/or equipment supply chain
- (2) Illness of Subcontractor's workforce and/or unavailability of labor
- (3) Government quarantines, shelter-in-place orders, closures, or other mandates, restrictions, and/or directives
- (4) Owner or General Contractor restrictions and/or directives
- (5) Fulfillment of Subcontractor's contractual or legal health and safety obligations associated with and Epidemic

The Subcontractor shall be entitled to an equitable adjustment to the Subcontract schedule and/or pay items to account for such disruptions, suspensions, and impacts.

It is assumed that a contract with mutually agreeable terms and conditions will be arrived at.

This proposal is good for 30 days.