
Weber Holdings, LLC

590-600 CAR, 5 LEVEL (4 SUPPORTED)

12.08.15

1 Land Acquisition 1,500,000

2 Development Finance Fees 467,000

3 Development Fee 400,000

4 Developer Legal Fees 38,000

5 Payment and Performance Bonds 90,000

Development Subtotal 2,495,000

6 Design Fees and Builders Risk Insurance 741,600

7 Demolition & Contaminated Soil Removal Allowance 615,000

8 General Construction & Sitework 11,383,000

9 General Conditions 820,000

10 Project Management/CM Fees/General Liability Insurance 745,400

11 Project/Design Contingency 1.5% 200,000

Design and Construction Subtotal 14,505,000

Project Total $17,000,000

OPTION: 

ADD Retail Wing: 10,000 SF whitebox build out at 3rd Street 1,050,000

ADD structural modifications for future housing 375,000

ADD 13 parking stalls lost from retail wing addition 300,000

PROJECT ASSUMPTIONS/CLARIFICATIONS:

+ Delivery method to be similar to Riverside Center Ramp 2010/2011

+ Bidding method to be similar to Riverside Center Ramp 2010/2011

+ Assumes approved zoning with zero setbacks

+ Assumes 2016 spring construction start

+ Post tension parking structure with architectural exterior/banning

+ Appropriate lane closures where required

+ Prevailing wage rates will apply

+ All contractors will adhere to the Construction Manager's safety policy

+ Retail option to be decided within 30 days of design commencement

+ Budget pricing is based on November 18, 2015 schematic drawings prepared by DESMAN

+ Traffic metering system included

Description

Collins Street Parking Structure

La Crosse, WI

12.09.15

COST SUMMARY
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