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August 14, 2020

Planning & Development Department
Attn: Lewis Kuhlman, AICP, CRM
Environmental Planner 
400 La Crosse St.
La Crosse, WI 54601

RE: RFP for a Flood Hazard Mitigation Plan (FHMP)

Dear Mr. Kuhlman: 

The City of La Crosse is moving forward with this important Flood Hazard Mitigation Plan (FHMP) project. The FHMP 
will build on successful floodplain management efforts in the City, serving your long-term needs and helping the City 
guide future development and redevelopment. A successful plan will require a team that can provide thoughtful planning 
services along with addressing the technical components of floodplain management.

At Short Elliott Hendrickson Inc. (SEH®), we are excited about the opportunity to continue working with the City on your 
flood management planning. With the knowledge and familiarity from our work on the Ebner Coulee Flood Study and the 
lessons learned with the River Point District, we are ready to get to work to implement an effective FHMP that meets your 
short- and long-term needs. 

SEH will serve as the lead firm for this project and will be responsible for managing the overall FHMP tasks, facilitating the 
project meetings, and overseeing the planning process. We have added JEO as a subconsultant on the project for their 
experience and expertise in floodplain management, hazard mitigation and emergency planning. They will support the 
FHMP development and ensure the plan meets the requirements of 44 C.F.R. 201.6.

The team we have compiled for this project not only meets the requested qualifications, but are specialists in floodplain 
management and hazard mitigation planning. The combined resources of SEH and JEO provide the capability and 
capacity to undertake the work as required, with a proven record of successful teaming in the implementation of flood 
mitigation projects.

We are committed to the successful completion of this project, and we are looking forward to the opportunity to build 
on our strong working relationship with the City of La Crosse. If you have any questions, please feel free to contact me at 
bwoznak@sehinc.com or 651.490.2125.



The specific licenses and credentials of the team members are described in the personnel and/or 
resume section of this document.

©2020 Short Elliott Hendrickson Inc.

The information contained in this Proposal was prepared specifically for you and contains proprietary 
information. We would appreciate your discretion in its reproduction and distribution. This information 
has been tailored to your specific project based on our understanding of your needs. Its aim is to 
demonstrate our ideas and approach to your project compared to our competition. We respectfully 
request that distribution be limited to individuals involved in your selection process.

SEH is a registered trademark of Short Elliott Hendrickson Inc.

LACRS 149669  |  REVISED 06.18.20
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More than 1,700 structures on La 
Crosse’s North Side are within the 
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The City of La Crosse faces a variety of flood hazards, unique from the 
remainder of the state because it’s the largest Wisconsin City along the 
Mississippi River. These hazards range from large riverine flooding to overland 
flash flooding and basement flooding. In seeking services for a Flood Hazard 
Mitigation Plan (FHMP), you will need a team that can bring long-term planning 
and community development together with the technical components of 
the FHMP.

SEH is excited about the staff we have brought to your project to provide that 
team. We are intimately familiar with the flood hazards in and around the City 
of La Crosse. We have already had the opportunity to work with you to address 
flood hazards in the City on the Ebner Coulee project, and we have partnered 
with JEO to further augment those floodplain management resources. 

SEH also offers experience with City projects such as the River Point District, 
showing our ability to bring together planning, community and economic 
development with the floodplain management tasks of the plan. We look 
forward to putting that knowledge and our technical experience to work to 
develop and implement an effective FHMP.

To ease the evaluation of our proposal, we have provided an overview of our 
proposal in terms of how we meet your selection criteria outlined in the RFP.

TECHNICAL COMPETENCE OF FIRM AND 
QUALIFICATIONS OF KEY PERSONNEL
We have intentionally selected our team members to provide the technical 
knowledge and experience to meet your needs on this project. Combined, SEH 
and JEO have 10 Certified Floodplain Managers (CFM) through the Association 
of State Floodplain Managers with both planning and engineering backgrounds 
in both the public and private sectors.

We also offer community planners, mitigation experts, environmental planners, 
civil engineers and GIS specialists to meet the full range of tasks that will be 
required for a FHMP that meets the unique needs of the City of La Crosse.

Executive Summary

BRAD WOZNAK, PE, PH, CFM 
PROJECT MANAGER AND  
SENIOR FLOODPLAIN MANAGER 
651.490.2125 | BWOZNAK@SEHINC.COM

MAIN 
POINT OF 
CONTACT

DID YOU KNOW

Our team has extensive 
experience with all aspects 
of floodplain management 
planning throughout the 
Midwest, including work 
in La Crosse and for other 
communities similar 
in size.
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We will follow this approach while completing a FHMP 
that follows the tasks outlined in the RFP and meets the 
requirements of 44 CFR §201.6, as outlined in FEMA’s 
Local Mitigation Planning Handbook. We will make certain 
to meet these requirements while also meeting the City’s 
goals in terms of planning and looking to the future with 
consideration given to resiliency and green solutions.

PUBLIC ENGAGEMENT EXPERIENCE
It will be crucial to the overall success of the planning 
efforts and the implementation of the FHMP to incorporate 
creative, interactive public outreach throughout 
the process. SEH and JEO have proven experience 
implementing this type of outreach while considering 
factors such as long-term development and funding.

Our experience includes conducting community surveys 
and interviews to understand flood concerns from citizens. 
We have also held “flood talks” and “flood resiliency 
tournaments” to raise community awareness of issues and 
the importance of an effective FHMP. We will bring these 
tools to this project to develop a tailored outreach plan.

More recently, our public engagement experience includes 
the use of virtual tools to reach people during an unusual 
and challenging time. The COVID-19 pandemic has forced 
communities to adapt in how they share information 
and listen to stakeholders. Our plan for outreach on this 
project includes offering virtual meetings, and we will work 
together with the City to determine the best options for 
public engagement.

EXPERIENCE IN THE 
PREPARATION OF FHMPS 
Our team has extensive experience with all aspects of 
floodplain management planning throughout the Midwest, 
including work in La Crosse and for other communities 
similar in size. SEH and JEO have successfully partnered 
together on multiple flood mitigation projects throughout 
the Midwest, including Independent External Peer Reviews 
for the Papio-Missouri River Natural Resources District 
within the City of Omaha, Nebraska and Flood Risk 
Reduction Program Management for the City of Council 
Bluffs, Iowa.

Another benefit of our experience on similar projects is 
our strong working relationships with agencies, including 
the Wisconsin DNR, USACE, and FEMA staff. We are 
familiar with the underlying regulatory requirements and 
mitigation strategies to successfully complete this project.

UNDERSTANDING OF THE FHMP 
PROCESS AND CITY’S OBJECTIVES
We offer a proven approach to floodplain management and 
flood mitigation plans, one that focuses on long-term goals 
in addition to technical requirements and guidelines. We 
are confident this is the right approach for La Crosse to 
both meet your flood mitigation needs and set the City up 
for future development and redevelopment.

As detailed further in our proposal, our project approach is 
based on three distinct phases:

a	Understanding of Flood Hazards and Flood 
Risk Assessment

b	Goals and Objectives Setting

c	Strategies, Funding and Tools

The River Point District provided 
the opportunity to incorporate 
sustainable neighborhood planning.

Mitigation plans identify natural hazards that can 
impact a community based on historical experience. 
The risk assessment process provides a factual 
basis for activities proposed in a mitigation strategy.

Redevelopment projects exemplified by River Point allow green infrastructure to be 

established as neighborhood amenities, but also serve as stormwater storage areas.
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SHORT ELLIOTT HENDRICKSON INC. (SEH®) 
SEH is an employee-owned engineering, architectural, 
environmental and planning company that helps government, 
industrial and commercial clients find answers to 
complex challenges.

SEH’s 800-plus employee-owners share a core purpose: Building a Better World 
for All of Us®. This approach reflects a company-wide commitment to improving 
the quality of life by designing safer, more sustainable infrastructure for 
government, and helping industrial and commercial clients achieve their 
business goals. Headquartered in St. Paul, Minnesota and with 31 offices in nine 
states, including a La Crosse office, you’ll find evidence of SEH’s work 
throughout the United States.

FLOODPLAIN MANAGEMENT
From innovative flood risk reduction projects to 
master drainage plans, to large-scale hydraulic 
structures and urban watercourse rehabilitation, 
our water resources engineers and floodplain 
management experts understand taking a project 
from assessing the problem to developing solutions. 
SEH offers extensive experience with flood modeling 
and development of floodplain management solutions similar to the tasks in 
this project. This includes experience with the Federal Emergency Management 
Agency (FEMA), Wisconsin Department of Natural Resources (WDNR) and U.S. 
Army Corps of Engineers (USACE), as well as these agencies’ processes and 
regulations in regards to floodplain mapping and management.

SEH offers Certified Floodplain Managers (CFM) who have worked together on 
a variety of floodplain planning issues including FEMA Letter of Map Revisions 
(LOMR) in the State of Wisconsin and throughout FEMA Region V. Our team 
of engineers has experience on numerous modeling and floodplain projects 
throughout the Midwest, including project work in La Crosse. 

PLANNING
At SEH, we know that successful planning and community development 
requires clear communication. It also requires a deep understanding of the 
issues, trends, challenges and goals for the development of various land uses 
throughout a community. Our team of planners and community and economic 
development specialists are committed to helping clients find creative solutions 
by collaborating with SEH’s other disciplines.

We have extensive experience working with our clients to provide thoughtful, 
long-term planning to improve communities. SEH’s planners have experience 
in land use planning, zoning administration, development review and municipal 
finance to help cities craft ordinance updates that uniquely meet their needs 
and comprehensive planning goals.

7
number of Certified 

Floodplain Managers 

(CFMs) companywide
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WORKSHOPS AND 
CHARRETTES

MAXIMIZING ONLINE TOOLS

PUBLIC OUTREACH

INNOVATIVE STAKEHOLDER INVOLVEMENT – TELLING THE STORY

Our team places a high value on quality stakeholder involvement. We 
understand that a successful stakeholder involvement plan must represent 
the needs and desires of the many diverse interest groups and stakeholders 
within a community. We also recognize that there is no single technique that 
works in all situations – that no single method is ever enough to build the 
kind of understanding and support that a plan needs to succeed. We offer 
multiple approaches to promote engagement, gather diverse perspectives and 
build consensus. 

At the core of our approach is a thorough communication plan that we develop 
with you to identify the appropriate tools needed for your public outreach. Then 
we make sure you have the tools you need to effectively communicate with each 
of your audiences. The following methodologies guide us in designing the public 
involvement process:

 ○ Use a variety of techniques such 
as workshops, interviews, open 
houses, newsletters, surveys

 ○ Facilitate informed participation 
through effective communication 
tools: plans, perspective sketches, 
photographs, photo-simulations, 
3D illustrations and more

 ○ Create alternatives to find 
compromise and build support

 ○ Demonstrate in the plan that 
we have heard the public’s 
ideas and concerns

 ○ Document key decisions 
throughout the planning process

A

B C

1. Placemaking workshop for the comprehensive 
plan in Onalaska, WI.

2. Interim design review for Chippewa Falls, 
Wisconsin riverfront planning workshop.

3. People process information in different ways, so 
communicating data and design concepts with 
colorful diagrams and infographics strengthens 
outreach and reduces misinformation.

4. This customized website allows citizens to 
conveniently post their ideas, comments and 
images to a website and relate them to a specific 
area. Unlike other engagement applications, 
citizens do not need to create an account or login 
to participate – removing a barrier for input.

5. POLCO is an effective online tool to gather citizen 
input. Our team garnered over 4,000 comments 
via POLCO for the West Waterfront Visioning 
project in Sturgeon Bay, Wisconsin. This input 
provided remarkable insights that informed 
the vision.

6. We leverage the Mentimeter digital application 
for facilitating and recording community input 
anonymously during meetings.

D

E

F

Input collected at community meetings is 

documented and interpreted so that the ideas are 

captured and expressed in a variety of graphic formats 

allowing the community to visually reflect on their 

input as the ideas materialize in front of them.

Proposed Mississippi River 
boardwalk for St. Cloud, MN

JEO’S FLOOD RESILIENCY TOURNAMENTS 

JEO has experience with facilitating flood 
resiliency tournaments, which may be employed 
during the planning process. This scenario-
based exercise is designed for stakeholders to 
work in teams and play out potential strategies 
that would reduce flood risk for the community. 
Participants will gain an understanding of community-supported projects 
and policies aimed at improving flood resiliency. Furthermore, the 
tournament is an opportunity for networking and cross-sector collaboration 
among stakeholders involved during a flood response.
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SUBCONSULTANT
JEO CONSULTING GROUP
Since 1937, JEO Consulting Group has provided 
engineering consulting services, unsurpassed in skill, 
creativity, and cost-efficiency. From their modest 
beginnings, JEO has grown into a highly skilled and 
respected consulting firm, serving individuals and 
communities throughout the Midwest. With over 250 
professional staff members, JEO has 13 offices located in 
Nebraska, Iowa, and Kansas. The JEO team of professional 
engineers, architects, planners, surveyors, community 
engagement specialists, environmental scientists, and 
finance experts all work in concert with skilled technicians 

and support personnel to exceed their 
clients’ expectations.

JEO’s Water Resources Engineering 
Department (WRED) includes 30 staff members (including 
6 CFM’s) that specialize in levee and flood mitigation, 
stormwater and floodplain management, dam and 
lake design, environmental planning, stream/wetland 
improvements, and hydrologic and hydraulic modeling. 
They continue to invest in development of services to 
ensure they provide the best-in-practice service to clients.

In March 2019, Nebraska river systems experienced significant flooding. 
Findings of the assessment JEO performed a year later - in conjunction with 
other ongoing mitigation actions - gave Fremont a planning tool to prioritize 
flood risk reduction actions within the community.

READ MORE ABOUT 

THE FREMONT PARCEL 

ASSESSMENT ON PAGE 15.
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Project Team
PROJECT ORGANIZATIONAL CHART
We have selected the team members shown below to meet the specific needs of this project.

The specific licenses and credentials of the team members are described in the personnel and/or resume section of this document.

City of La Crosse | FHMP Steering Committee and City Staff Technical Advisory Committee
Lewis Kuhlman AICP | Environmental Planner

CLIENT

Brad Woznak PE, PH, CFM | Project Manager/Senior Floodplain Manager, SEH
Randy Sanford PE | Client Service Manager, SEH

MANAGEMENT
CFM

CFM

CFM
CFM

BREA GRACE AICP | Land Use Planner/Public Engagement Facilitator, SEH
NATE DAY AICP | Senior Planner/Funding Specialist, SEH
DILLON CONSTANT | GIS Analyst/Community Planner, SEH
ANDREA GEBHART AICP | Community Engagement Specialist, JEO
ALYSSA TENORIO | Public Information Specialist, JEO

GARY RANDLE | Senior Urban Planner, SEH
DANIEL BOTICH | Senior Economic Development Professional, SEH
MARY BAKER | FEMA Funding Specialist, JEO

JEREMY TOMESH PE | Civil Engineer, SEH

BRUCE OLSON PE | Senior Environmental Scientist, SEH
RYAN SAUTER | Hydrogeologist/Environmental Scientist, SEH

RENEE WILDE PWS, CFM, CWS | Natural Floodplain Function Expert, SEH

JOHN CALLEN PE, CFM | Senior Planner/FEMA CRS Expert, JEO
BECKY APPLEFORD CFM | Senior Hazard Mitigation/Emergency Management Planner, JEO

BROOKE SEACHORD | Hazard Mitigation/Emergency Management Planner, JEO

JORDAN THOLE PE, CFM | Floodplain Engineer, SEH
RILEY MONDLOCH PE, CFM | Floodplain Engineer, SEH
DAN FRICKE PE, CFM | Senior Floodplain Engineer, JEO

PUBLIC ENGAGEMENT, 
COMMUNITY 

DEVELOPMENT, LAND 
USE PLANNING

URBAN PLANNING, 
FUNDING,ECONOMIC 

DEVELOPMENT

INFRASTRUCTURE 
COORDINATION AND 

PLANNING

ENVIRONMENTAL 
PLANNING

FEMA COMMUNITY 
RATING SYSTEM/

HAZARD MITIGATION, 
EMERGENCY PLANNING

WATER RESOURCES/
FLOOD MANAGEMENT 

TECHNICAL RESOURCES

CFM
CFM
CFM
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We have introduced our key team members and their roles on the project below. 
Additional information can be found in the resumes provided in the appendix.

BRAD WOZNAK PE, PH, CFM
PROJECT MANAGER/SENIOR 
FLOODPLAIN MANAGER
Brad will serve as the project manager and 

will be responsible for ensuring the FHMP 
meets the City’s schedule and the City’s long-term goals 
and expectations.    

RANDY SANFORD PE
CLIENT SERVICE MANAGER
Randy will help facilitate communication 
with the City and support Brad to ensure 

Brad and the team have the right resources to 
complete the plan.    

JORDAN THOLE PE, CFM
FLOODPLAIN ENGINEER
Jordan will be responsible for hydraulic 
engineering and flood risk and mitigation 

efforts for the project.   

RILEY MONDLOCH PE, CFM
FLOODPLAIN ENGINEER
Riley will be responsible for hydraulic 
engineering and flood risk and mitigation 

efforts for the project.     

DAN FRICKE PE, CFM
SENIOR FLOODPLAIN ENGINEER
Dan will be heavily involved with hydraulic 
engineering and flood risk and 

mitigation efforts, including any levee 
certification discussions.    

BRUCE OLSON PE
SENIOR ENVIRONMENTAL 
SCIENTIST
Bruce will oversee the development of the 

environmental aspects of the FHMP.    

RYAN SAUTER
HYDROGEOLOGIST/
ENVIRONMENTAL SCIENTIST
Ryan will be responsible for hydraulic 
engineering and flood risk and mitigation 

efforts for the project.     

RENEE WILDE PWS, CFM, CWS
NATURAL FLOODPLAIN 
FUNCTION EXPERT
Renee will our environmental scientist, 

responsible for identifying opportunities and 
best practices for environmental conservation.      

BREA GRACE AICP
LAND USE PLANNER/PUBLIC 
ENGAGEMENT FACILITATOR
Brea will lead the overall planning and 

community development efforts. She will also 
be responsible for public meetings and community 
engagement for the project.      

NATE DAY AICP
SENIOR PLANNER/
FUNDING SPECIALIST
Nate will be responsible for identifying 

potential funding opportunities and 
requirements. He will also support the planning 

and community development efforts.    

DILLON CONSTANT
GIS ANALYST/COMMUNITY 
PLANNER
Dillon will support the planning efforts by 

leading the development and implementation 
of GIS data into the process.        

ANDREA GEBHART AICP
COMMUNITY ENGAGEMENT 
SPECIALIST
Andrea will support the development of the 

public outreach plan for the project.      
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JEREMY TOMESH PE
CIVIL ENGINEER
Jeremy will be responsible for leading civil 
engineering or infrastructure support tasks 

that are required as the FHMP 
is implemented.   

JOHN CALLEN PE, CFM
SENIOR PLANNER/
FEMA CRS EXPERT
John will ensure that the plan maximizes the 

available points for CRS. John will also help 
ensure the programmatic floodplain management and 
technical assessments are cohesive in the plan document.   

BECKY APPLEFORD CFM
SENIOR HAZARD MITIGATION/
EMERGENCY MANAGEMENT
Becky will lead the efforts to ensure the 

FHMP complies with 44 CFR §201.6.      

BROOKE SEACHORD
HAZARD MITIGATION/
EMERGENCY MANAGEMENT 
PLANNER

Brooke will be responsible for ensuring the 
plan follows 44 CFR §201.6 guidance.

ALYSSA TENORIO
PUBLIC INFORMATION 
SPECIALIST
Alyssa will help with public outreach and 

how information is shared with stakeholders.      

GARY RANDLE
SENIOR URBAN PLANNER
Gary will lead the efforts to incorporate 
green infrastructure into the overall 

planning efforts for the plan.     

DANIEL BOTICH
SENIOR ECONOMIC 
DEVELOPMENT PROFESSIONAL
Dan will be available as a resource for 

planning and economic development for 
the FHMP.     

MARY BAKER
FEMA FUNDING SPECIALIST
Mary will be responsible for aligning 
the mitigation solutions with available 

funding programs.         

VISUALIZERS

STORYTELLERS

IDEA ENTHUSIASTS

RELATIONSHIP BUILDERS

COMPASSIONATE

ADAPTABLE

PROBLEM SOLVERS

TECHNICAL EXPERTS

SELF DIRECTED

BIG THINKERS

DETAIL LOVERS

BRAINSTORMERS

THE

SEH/JEO
TEAM
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Related Experience 
and References

REFERENCES

EBNER COULEE FLOODWAY (SEH)

CITY OF LA CROSSE 

Lewis Kuhlman, AICP, CRM, 
Environmental Planner 
608.789.7361 
kuhlmanl@cityoflacrosse.org

RIVER POINT DISTRICT 
PROJECT (SEH)

CITY OF LA CROSSE 

Andrea Trane 
Interim Director of Planning, 
Development and Assessment 
608.789.8321 
tranea@cityoflacrosse.org

DEEP RIVER FLOOD RISK 
MANAGEMENT PLAN (SEH)

CITY OF HOBART 

Dan Repay 
Executive Director, Little Calumet River 
Basin Development Commission 
219.595.0599 
drepay@littlecalumetriverbasin.org

FLOOD RISK REDUCTION PLAN 
AND PARCEL LEVEL FLOOD 
RISK ASSESSMENT (JEO)

CITY OF FREMONT 

Lottie Mitchell 
Executive Assistant 
402.727.2624

CITY OF SCHUYLER

William De Roos 
City Administrator 
402.352.3101

HAZARD MITIGATION 
PLAN UPDATE (JEO)

PAPIO-MISSOURI RIVER NRD

Lori Laster,  
Stormwater Management Engineer 
402.444.6222

The SEH and JEO team brings extensive experience in flood mitigation, 
hydrologic and hydraulic modeling, analysis and design. The key personnel 
proposed for this project have worked on numerous floodplain modeling and 
drainage design projects throughout the Midwest. This includes projects that 
incorporated considerations such as community development and funding.

Members of our team routinely assist communities with similar flood mitigation 
and stormwater management projects. We are confident that our team will lead 
La Crosse through a successful project that will benefit your residents. Our 
collective experience, knowledge and availability will ensure quality deliverables 
that meet the City’s schedule, budget and expected requirements.

The following pages illustrate our team’s depth of experience helping 
communities to address flood hazards and implement long-term solutions.

SEH and JEO have successfully partnered together 

on multiple flood mitigation projects throughout 

the Midwest, bringing a proven team that has the 

right experience and relationships with agencies 

to develop and implement a successful FHMP. 
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EBNER COULEE FLOODWAY STUDY 
AND FEMA LETTER OF MAP REVISION
LA CROSSE, WI

142540

This multi-phased project focused on a complex urban floodplain 
on the eastern edge of the City of La Crosse with several repetitive 
loss structures and outdated inaccurate floodplain maps. The 
project required close coordination with the WDNR and the City 
of La Crosse to create an accurate floodplain map and adjust 
the City’s regulatory practices to reduce the flood hazards to 
home owners.

The initial phases involved the review of the existing floodplain 
mapping methodologies and determination of whether updated 
hydrologic analyses would warrant a more in-depth analysis of the 
floodplain mapping.

The final phase of the project involved updated hydrologic and 
hydraulic modeling and floodplain mapping for the project area 
along with a Letter of Map Revision (LOMR) submittal to FEMA 
to officially update the flood maps to more accurately reflect the 
underlying flood risk for the community.

SERVICES

 ○ Hydraulic Modeling 
(1-dimensional steady and 
unsteady, 2-dimensional)

 ○ Hydrologic Analyses - 
calibration to historic 
flood events

 ○ Flood Inundation Mapping

 ○ Citizen Surveys of Historic 
Flooding Events

 ○ Field surveys of historic 
high water marks

 ○ Urban Storm Water 
Drainage Analysis

 ○ Development of 
Project Fact Sheets 
and presentations 
to the Floodplain 
Advisory Committee

 ○ Municipal Floodplain 
Ordinance Review

CLIENT

City of La Crosse

YEAR COMPLETED

Ongoing

KEY PERSONNEL

• Brad Woznak – Project Manager and 

Senior Hydraulic Engineer

• Jordan Thole – Floodplain Engineer 

• Riley Mondloch – Hydraulic Engineer
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RIVER POINT DISTRICT PROJECT
LA CROSSE, WISCONSIN

SEH worked with the City of La Crosse 
Redevelopment Authority on the River 
Point District (formerly Riverside North 
Development) project to revitalize a 
former 65-acre brownfield site at the 
internationally significant confluence 
of the Mississippi, Black and La Crosse 
Rivers. The design was developed using 
the innovative National Charrette Institute 
(NCI) process culminating in an intense, 
seven-day interactive public workshop.

The resulting plan reflects the history and 
character of the riverfront city as well as 
the community’s vision for its future. The 
final plan provides strategies to reclaim 
and transform the riverfront property into 
a livable, walkable neighborhood with a mix 
of residential and commercial buildings, 
and increased recreational, economic and 
tourism-related attractions.

One of the key drivers for the layout of the 
proposed neighborhood is the 30+ acres of 
open and forested wetlands and extensive 
riverfront shorelines. This is achieved 
through a multimodal parkway and three 
linear ecological extensions or “green 
fingers” up into the new redevelopment. 

CLIENT

City of La Crosse

YEAR COMPLETED

2014

KEY PERSONNEL

• Randy Sanford – Senior 

Project Engineer

• Brad Woznak – Floodplain Manager

• Riley Mondloch – Hydraulic Engineer

LEARN MORE:

https://bit.ly/RiverPointDistrictProject1

Proposed development intensity is 
expected to range between approximately 
400-500 homes and 27,000 to 40,000 sq. 
ft. of commercial space, all to be built in 
phases over a seven to ten year period.

The new infill development is a key 
gateway into the downtown entering from 
Copeland Avenue. The riverfront and public 
multi-recreational trails will also connect 
the neighborhood to the downtown for 
work, shopping or recreational needs.

SEH is now part of the Master Developer 
team led by WiRED Properties. The team 
has formed a public private partnership to 
develop the site.

SERVICES

 ○ National Charrette Institute certified 
charrette facilitation 

 ○ LEED Neighborhood 
Development evaluation

 ○ NEPA/WEPA compatible 
environmental scan

 ○ Multimodal planning

 ○ Agency coordination

https://bit.ly/RiverPointDistrictProject1
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DEEP RIVER FLOOD RISK 
MANAGEMENT PLAN
HOBART, IN     

SEH completed the flood risk management study for the City 
of Hobart and the Little Calumet River Basin Development 
Commission. The goal of the project was to develop a 
comprehensive flood risk management plan to benefit 
the City of Hobart and downstream communities along 
Deep River. Existing outdated modeling was updated and 
improved upon by performing bathymetric surveys of the 
reach and detailed hydraulic structure surveys, which were 
paired with available LIDAR data for the area. This project 
included evaluating water quality and sediment management 
techniques in addition to structural and non-structural flood risk 
management alternatives. 

SERVICES

 ○ Detailed bathymetric and 
topographic surveying

 ○ Hydrologic and 
Hydraulic modeling

 ○ Flood Hazard Mitigation 
Planning

CANTONMENT-WIDE 
STORMWATER MASTER PLAN
FORT McCOY, WI     

SEH performed a comprehensive, cantonment area-wide 
stormwater analysis and developed a comprehensive, detailed 
stormwater management plan and planning tools for the 3.5 
square mile cantonment area of Fort McCoy, Wisconsin.

The Cantonment-Wide Storm Water Master Plan provides 
the foundation data for future base-wide development and 
project strategies, plans and designs. SEH provided a depth-
to-groundwater evaluation and groundwater mapping update, 
including the installation of 12 temporary geoprobes and three 
water table monitoring wells, which collected data for one year.

Our team also designed an XPSWMM 2D hydrologic and 
hydraulic model of the cantonment area to simulate existing 
flooding conditions. This model can also be used for the design 
of stormwater management for future development. A key part 
of the process was a design charrette at the 50% project point 
to engage both A/E staff and Fort McCoy staff in collaborating 
on the final master plan objectives and tools.

SERVICES

 ○ Stormwater 
master planning

 ○ Regional stormwater best 
management practices 
(BMPs)

 ○ Redevelopment Analysis 
to improve resiliency 
to flooding

148160

CLIENT

US Army - Fort McCoy

YEAR COMPLETED

2019

KEY PERSONNEL

 ○ Brad Woznak – Senior Project Engineer

 ○ Randy Sanford – Senior Project Engineer

 ○ Bruce Olson – Senior Scientist

 ○ Riley Mondloch – Project Engineer

CLIENT

City of Hobart

YEAR COMPLETED

2015

KEY PERSONNEL

 ○ Brad Woznak – Senior Hydraulic Engineer

 ○ Riley Mondloch – Hydraulic Engineer
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The City of Fremont and City of Schuyler 
were both impacted by unprecedented 
flooding from the Platte and Elkhorn Rivers 
during the March 2019 Nebraska flood 
event. Overflow entered each community 
and caused a variety of impacts to public 
infrastructure and private property.

Each community, in cooperation with the 
Lower Platte North NRD, had coordinated 
with JEO through the Lower Platte 
North NRD HMP update to develop a 
parcel level flood risk assessment and 
flood risk reduction plan. Key study 
components included:

 ○ Parcel level flood risk assessment 
coordinated with the overall HMP flood 
risk assessment

 ○ Development of individual 
property nonstructural flood risk 
reduction recommendations

15
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CLIENT

Cities of Fremont and Schuyler

YEAR COMPLETED

2020

FLOOD RISK REDUCTION PLAN AND 
PARCEL LEVEL FLOOD RISK ASSESSMENT
FREMONT AND SCHUYLER, NE     
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Figure 9: Related Plans and Studies
Created By:  JPC
Date: 1/2020
Software: ArcGIS 10.7

This map was prepared using information from record drawings supplied
by JEO and/or other applicable city, county, federal, or public or private
entities. JEO does not guarantee the accuracy of this map or the
information used to prepare this map. This is not a scaled plat.
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Figure 9: Related Plans and StudiesCreated By: DJV
Date: 2/21/2020
Software: ArcGIS 10.7.1
This map was prepared using information from record drawings supplied
by JEO and/or other applicable city, county, federal, or public or
private entities. JEO does not guarantee the accuracy of this map or the
information used to prepare this map. This is not a scaled plat.
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CHECK OUT THE STORY MAPS:

https://bit.ly/FremontParcel 
https://bit.ly/SchuylerParcel

 ○ Development of 
programmatic/
planning flood 
risk reduction recommendations

 ○ Identification of individual property or 
regional structural flood risk reduction 
actions, where appropriate

 ○ Project prioritization, recommendations 
and reporting

 ○ Development of project outreach tools 
and reporting using an ESRI Story Map

The project goal is to provide a more 
complete picture of flooding risk and a 
comprehensive summary of prioritized 
flood risk reduction alternatives for each 
community to consider. The assessment 
provides insight into nonstructural 
(individual property risk avoidance 
actions) and programmatic (community 
wide planning actions) that may not have 

been previously considered. The plan also 
includes an evaluation of the relationship 
of ongoing floodplain study and structural 
flood risk reduction actions on the overall 
floodplain management priorities for 
each community.

SERVICES

 ○ Flood risk assessment comprised of 
three criteria: Property Score, Flooding 
Frequency Risk and Flooding Impact 
Risk Factors

 ○ Flood risk reduction 
action recommendations

 ○ Nonstructural flood risk 
reduction actions

 ○ Plan for routine floodplain management 
and long-term flood risk reduction

KEY PERSONNEL

 ○ John Callen

 ○ Becky Appleford

 ○ Andrea Gebhart

 ○ Mary Baker

https://bit.ly/FremontParcel
https://bit.ly/SchuylerParcel
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BATTLE CREEK WATERSHED 
IMPROVEMENT PROJECT 
WORK PLAN –  
ENVIRONMENTAL ASSESSMENT
BATTLE CREEK, NE     

Flooding has plagued the community of Battle Creek since 
the 1940s. The Lower Elkhorn NRD, utilizing funding from the 
Natural Resources Conservation Service, is in the initial stages 
of a planning effort to identify a solution. JEO is leading the 
planning process, which includes agency and public meetings, 
alternatives evaluation, environmental assessment, economic 
analysis and conceptual engineering. The first round of agency 
and public meetings were held in July 2020 and conducted 
virtually as result of COVID-19 pandemic.

“I THOUGHT YOU GUYS DID A GOOD JOB OF 
EXPLAINING EVERYTHING AND KEEPING THE 
MEETING FLOWING SMOOTHLY! THIS IS A HOT 
TOPIC FOR ALL OF US… VERY POSSIBLE THIS 
WAS THE 1ST MEETING I’VE ATTENDED ON 
THIS MATTER THAT DIDN’T LAST 4 HOURS OR 
END IN A HEATED DEBATE.”
- FEEDBACK FROM MEMBER OF THE PUBLIC FOLLOWING 
THE PROJECT’S FIRST OPEN HOUSE, HELD VIRTUALLY

HAZARD MITIGATION  
PLAN UPDATE
OMAHA, NE     

JEO assisted the Papio-Missouri River NRD in the update of the 
2016 HMP and was contracted again in 2018 to assist in the 
development of the project planning grant as well as updating 
the HMP following grant approval. This plan is unique due to the 
three communities which participate in the NFIP’s Community 
Rating System (CRS). The hazard mitigation planning process is 
being leveraged to maximize credits through the CRS program, 
specifically activity 510 Floodplain Management Planning. 
Because of the unique CRS planning process employed by JEO 
during the 2016 update, the City of Omaha gained an additional 
190 CRS points to go towards lowering flood insurance 
premiums for homeowners.  

The public engagement process is also being bolstered during 
the 2021 plan update through the development of a project 
specific website, educational social media campaign and online 
survey. The purpose of the website, papiomitigation.org, is to 
educate and update the public on the hazard mitigation plan as 
well as provide a means to submit comments or engage in the 
process. The social media campaign and survey were developed 
as tools to gain public input during the plan update process 
since traditional public meetings and open houses were moved 
to an online format. 

As of August 2020, the planning process is halfway done with 
a high attendance rate to virtual meetings during the COVID-19 
pandemic. It is anticipated that well over 40 jurisdictions will be 
participating in the plan representing villages, cities, counties, 
schools, tribes, and the natural resources district. 

CLIENT

Papio-Missouri 

River Natural 

Resources District

YEAR COMPLETED

Ongoing

CLIENT

Lower Elkhorn Natural 

Resources District

YEAR COMPLETED

Ongoing

KEY PERSONNEL

John Callen

Becky Appleford

Brooke Seachord

Mary Baker

KEY PERSONNEL

Andrea Gebhart

John Callen

LEARN MORE:

https://bit.ly/Papio-Missouri-NRD

https://bit.ly/Papio-Missouri-NRD


PROPOSED PROJECT 

APPROACH AND 

SCHEDULE
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APPROACH
The flood hazards the City of La Crosse faces are varied and complex. These 
hazards range from large riverine flooding due to the Mississippi, Black and 
La Crosse Rivers, to overland flash flooding from water running off the bluff 
land through the coulees, to the even more complex basement flooding due to 
groundwater infiltration issues in the lower lying areas of the City.

SEH is intimately familiar with the flood hazards in and around the City of 
La Crosse. We have listened to the City’s residents at floodplain committee 
meetings, along with studying and completing numerous mapping and 
modeling studies in and around the City of La Crosse and surrounding 
communities. We have summarized our project approach based on three 
distinct phases:

a	Understanding of Flood Hazards and Flood Risk Assessment

b	Goals and Objectives Setting

c	Strategies, Funding and Tools

These three phases will drive the process as we address the five tasks outlined 
in the RFP and summarized below.

 ○ TASK 1: Preparation of all planning documents, studies, maps and other 
relevant material associated with, and the writing of, the Flood Hazard 
Mitigation Plan consistent with the requirements of 44 CFR §201.6, including 
completion of a risk assessment and development of a mitigation strategy 
including programmatic, non-structural, and structural mitigation actions.

 ○ TASK 2: Attendance at meetings with the FHMP, facilitation of discussion at 
said meetings, and review of work products and findings during the FHMP 
plan process 

 ○ TASK 3: Creation and management of the public engagement process, 
including the development and administration of online surveys and analysis 
of survey results/feedback 

 ○ TASK 4: Presentation of the FHMP document and findings to the City Plan 
Commission, presentation may also be required to the City Council 

 ○ TASK 5: Revisions to the Draft FHMP document which shall comprise the 
final document(s), and transmittal of all deliverables to the City 

Based on our experience implementing successful floodplain management 
and flood mitigation plans, we believe a “big picture” approach will be key to 
overall project success. We recommend the flood mitigation plan be achieved 
by following the ‘Floodplain Management Planning’ CRS Activity 510 approach. 

Proposed Project 
Approach and Schedule

Based on our experience 
implementing successful 
floodplain management 
and flood mitigation 
plans, we believe a 
“big picture” approach 
will be key to overall 
project success.
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Our approach will be to step back and take a higher 
level view of the City’s flood risks as part of the Risk 
Assessment. We will start with a review of the multitude of 
flood information the City has - interviewing City staff, the 
public and local agency staff.

We will then break up the City into more manageable flood 
risk areas based on location, flooding source, flood risk or 
other factors as appropriate. Based on a cursory review of 
the overall flood risks in the City, this may consist of the 
following flood risk areas as a start:

 ○ Mississippi River

 ○ Urban

 ○ Bluffs/Coulees

 ○ Miss-Black-La Crosse River

 ○ La Crosse River Marsh areas

We will present an understanding of the flood hazards for 
each flood risk area that will include a review of available 
mapping and modeling to gauge whether or not available 
information sufficiently identifies the underlying flood risks 
for the area. Similar to the ongoing SEH Ebner Coulee flood 
study, we want to make sure the flood risk is appropriately 
understood and identified prior to moving forward with any 
potential mitigation planning or strategy development.

This will include a survey of the City’s residents (similar 
to what we completed in the Ebner Coulee neighborhood) 
to develop an understanding of the nature and magnitude 
of flood risks, historic issues, mitigation strategies, and 
flooding concerns of the City’s residents.

This will both satisfy the FEMA minimum requirements 
for flood mitigation plans outlined in the CFR, and will also 
provide the potential for almost 400 CRS points to the City 
for completion of the plan. We will follow this approach 
while completing a floodplain management plan that 
follows the tasks outlined in the RFP and FEMA and CFR 
guidelines and documentations.

When we say “big picture,” we mean that an effective plan 
must result in measurable/perceivable results. We have 
followed a similar, proven approach to all our floodplain 
management and flood mitigation plans, and have outlined 
the three key phases below. 

UNDERSTANDING OF FLOOD HAZARDS
A key to developing strategies and approaches is to 
properly understand the areas and types of flood risks. 
For instance, in many parts of the City’s at-risk floodplain 
properties, basement flooding due to high groundwater is a 
serious issue (and not an issue that is typically accounted 
for in traditional flood mitigation planning).

Understanding the problem, communicating with the 
public and identifying appropriate strategies to address 
the various water resources issues will be part of this 
plan’s process.

In this context, developing flood mitigation strategies for 
only surface water would be short-sighted and may not 
result in the anticipated flood risk reduction. The plan will 
also need to account for a groundwater mitigation strategy. 

Hazard mitigation planning is an 
investment in your community’s 
future safety and sustainability.
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We will also include a discussion of 
currently available funding programs 
and mechanisms, along with a 
discussion of which strategies and 
actions may qualify for each potential 
funding program. 

The final Flood Hazard Mitigation Plan 
will document the range of strategies 
and project alternatives considered 
for each flood risk area of the City and 
how these strategies will (or will not) 
be incorporated in the Flood Hazard 
Mitigation Plan. Consistent with CRS 
planning requirements, the strategies 
and actions will include both those 
recommended for implementation 
as well as those projects deemed 
to be unrealistic, cost prohibitive or 
unnecessary for the City.

Our plan will also outline the annual 
update process and procedures to 
ensure the plan is maintained as a 
living document while also identifying 
any new potential funding sources 
or activities.

Finally, based on the feedback 
of stakeholders, current City 
activities, and the mitigation 
strategy, the planning process 
will identify opportunity areas for 
the City to obtain additional CRS 
points for ongoing or planned 
public engagement and other 
mitigation actions resulting from the 
mitigation strategy. 

MITIGATION STRATEGY, 
FUNDING AND TOOLS
Together with the City, we will 
develop strategies and tools to 
move the identified goals and 
objectives forward. We will combine 
the identified strategies with available 
funding programs to help ensure the 
Flood Hazard Mitigation Plan does 
not just “sit on the shelf,” but instead 
serves as a useful guide to reduce 
flood risks for the City.

Our team will develop a wide range 
of strategies, considerations and 
approaches, consistent with CRS 
planning requirements. Project 
alternatives and strategies will 
consider six categories as identified 
by the CRS program:

a	Preventative measures

b	Property protection

c	Natural resources protection

d	Emergency services

e	Structural flood control projects

f	Public outreach and education

We will work with the City to 
examine cost and benefits for 
proposed strategies and actions, 
overall impact and effectiveness, 
feasibility and timelines. This will 
include an examination of proposed 
actions as well as measures currently 
utilized by the City.

GOAL AND OBJECTIVES 
SETTING
Developing a collaborative 
approach to setting effective and 
implementable goals and objectives 
is key to the underlying success of 
the floodplain management plan. 
The goals and objectives for the plan 
will be built from the identified flood 
risks and flood related problems 
identified during the initial phase of 
the project.

It is likely that the goals and 
objectives will vary amongst the 
different flood risk areas of the City 
due to underlying land use and flood 
risk types. Our team will work with the 
Flood Hazard Mitigation Plan steering 
committee and City Technical 
Advisory Committee to identify 
and develop an appropriate list of 
potential goals and objectives for the 
City as a whole along with each of the 
various flood hazard areas.

Deciding the appropriate balance 
in the goals and objectives of the 
floodplain management plan will 
guide the overall plan development. 
The goals and objectives will 
also integrate existing planning 
mechanisms as appropriate, such as 
comprehensive plans, to ensure the 
final Flood Hazard Mitigation Plan is 
recognized by FEMA as a Community 
Rating System (CRS Activity 510) 
credited Flood Mitigation Plan.

The goals developed will also 
consider all phases of the emergency 
management cycle - mitigation, 
preparedness, response and recovery. 
This is important as the plan moves 
from goal and objective setting to 
the development of strategies for 
reducing flood risk.

A SUCCESSFUL FLOOD HAZARD MITIGATION PLAN IS A 
COMMUNITY-DRIVEN, LIVING DOCUMENT. THE PLANNING 
PROCESS IS AS IMPORTANT AS THE RESULTING PLAN BECAUSE 
IT ENCOURAGES COMMUNITIES TO INTEGRATE MITIGATION WITH 
DAY-TO-DAY DECISION MAKING REGARDING LAND USE PLANNING, 
FLOODPLAIN MANAGEMENT, SITE DESIGN, AND OTHER FUNCTIONS. 
- FEMA
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 ○ City Staff Interviews – To develop an understanding 
of the institutional knowledge within the City, we will 
hold small group interviews with key staff (planning, 
engineering, public works) to summarize flooding 
issues, concerns and ideas.

 ○ Community Meetings (Virtual) – In the age of COVID, 
we have learned that virtual meetings may allow for a 
means to reach out to members of the community who 
may not typically attend physical, in-person meetings. If 
the environment allows, we will conduct both in-person 
and virtual meetings with the community to share 
information and allow for community input.

 ○ Flood Talks – We will plan to hold a series of technical 
flood talks to raise the awareness and understanding 
of community stakeholders and to also outline and 
educate the community as a whole in various mitigation 
ideas and strategies throughout the industry.

Potential Flood Talk topics include:

 ○ Floodplain Management/Flood Risk 101

 ○ Natural and Beneficial Functions of Floodplains

 ○ Flood Risk Reduction Strategies

 ○ Structural and Non-Structural Flood Mitigation

 ○ Green Infrastructure and Resiliency Planning

 ○ Funding Programs

Incorporating public engagement through a flood 
resiliency tournament is another way to develop specific 
community-lead strategies and public support of the 
implementation process. 

We have outlined how the engagement tasks will 
potentially fall within the three key phases of the 
development of the FHMP on the following page. Our team 
will work together with the City to determine the best 
strategies to get input and buy-in from stakeholders to 
make certain the FHMP meets your long-term needs.

PUBLIC ENGAGEMENT PROCESS
A key component of this Floodplain Hazard Mitigation 
Plan is the public discussion which occurs about creating 
a safer, more disaster-resilient community. Our approach 
to public engagement will be tailored to support what we 
have outlined as the three distinct phases of the project 
and is detailed within this section.

It will be crucial to the overall success of the planning 
efforts and the technical components of the flood 
mitigation to incorporate public outreach throughout 
the three phases. A plan which incorporates the 
community’s values and priorities will be more 
successfully implemented, as it will have community 
“buy-in.”

Our overall engagement process is built on the 
following elements:

 ○ FHMP Steering Committee and City Staff Technical 
Advisory Committee – To get the most out of the 
time with these committees, we will put careful 
consideration into the purpose, organization and 
content of meeting agendas and activities, then follow 
up with diligent recording of key themes and decisions.

 ○ Project website/GIS Storymap – We will develop 
a project website or storymap in coordination with 
the City of La Crosse website throughout the process 
to keep the community, stakeholders and officials 
informed and notified of progress and summaries.

 ○ Community Survey – We will use an online flood 
survey to gather a full understanding of the flood 
issues, challenges and risks facing La Crosse citizens. 
Similar to the survey tool employed in the Ebner Coulee 
project, this survey will be developed to target specific 
questions or issues for community input and areas to 
focus on during development of the FHMP. 

SUCCESSFUL OUTREACH:

1 Informs and educates about hazards and risks

2 Invites interested parties to contribute their 
views and ideas for mitigation

3 Identifies conflicts and incorporates different 
perspectives and priorities early in the process

4 Provides data and information that improves 
overall quality and accuracy of the plan

5 Ensures transparency and builds trust

6 Maximizes opportunities for implementation 
through greater consensus and acceptance

Source: Local Mitigation Planning Handbook, FEMA
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Implementation of strategies to help La Crosse become 
more resilient is dependent on funding. FEMA’s newest 
grant program, Building Resilient Infrastructure and 
Communities, or BRIC, acknowledges the importance 
of helping communities become more resilient, 
and has allocated significant funds towards hazard 
mitigation projects. 

The main purpose of these funds is to help communities 
design and construct resilient infrastructure that results in 
risk reductions. However, these funds can also be applied 
to hazard mitigation planning processes. Formally known 
as advanced assistance, the BRIC Program employs pre-
project scoping, where costs associated with developing 
a grant application can be reimbursed by the grant itself. 
The preparation of a Hazard Mitigation plan that identifies 
infrastructure improvements eligible for BRIC funding 
may also become eligible for retroactive assistance by the 
BRIC program. 

As the City of La Crosse develops and drafts its Hazard 
Mitigation Plan, we recommend actively evaluating how 
objectives outlined in the plan can align with FEMA’s 
newest grant program. Actively aligning the hazard 
mitigation plan with the BRIC program will help the La 
Crosse community add a potential funding source for 
realizing your resiliency goals.

MEETING 44 CFR 201.6
Throughout the planning process, our team will 
periodically perform quality control checks and review 
FEMA’s Local Mitigation Planning Handbook, which 
clearly identifies Federal regulations of 44 CFR 201.6, 
that must be met before FEMA will approve a local hazard 
mitigation plan.

Our project team includes the hazard mitigation and 
emergency planning expertise of JEO. They bring more 
than 12 years of experience with mitigation planning 
and floodplain management, and they have developed 
flood mitigation plans for a number of communities that 
participate in the Community Rating System as part of 
the community’s participation in Hazard Mitigation Plan 
updates. Key plan participants include the City of Omaha, 
City of Lincoln, and City of Fremont.

UNDERSTANDING OF FLOOD HAZARDS 
AND FLOOD RISK ASSESSMENT
The focus of this phase will be building and 
documenting a comprehensive understanding of the 
range and types of flood hazards facing the community. 
This will establish a foundation of community awareness 
of flood hazards, range of flooding issues reported, and 
concerns surrounding flooding in the community.

GOALS AND OBJECTIVES SETTING
Engagement during this phase of the project will begin 
once we have developed a thorough understanding of 
the flood hazards in the community. Public engagement 
that is inclusive and open to stakeholders, community 
members and technical advisors is essential to the process 
and the plan’s ability to develop meaningful goals and 
objectives for a more resilient community. To deliver this 
type of valuable engagement in this phase, we will provide 
the following:

 ○ Virtual public meetings

 ○ Educational floodplain talks

 ○ FHMP Steering Committee and City Staff Technical 
Advisory Committee meetings

 ○ Continued use and updates of the project website and 
GIS Storymap

The plan will describe policies and specific actions to 
support and implement community goals.  

MITIGATION STRATEGY, 
TOOLS AND FUNDING
With the goals and objectives established, we will then 
develop strategies to articulate how the FHMP will be 
implemented. These outreach efforts will be focused 
around the following:

 ○ Community visioning tools

 ○ Virtual public meetings

 ○ FHMP Steering Committee and City Staff Technical 
Advisory Committee meetings

 ○ Continued use and updates of the project website and 
GIS Storymap

Public engagement that is inclusive and open to stakeholders, community members 

and technical advisors is essential to the process and the plan’s ability to develop 

meaningful goals and objectives for a more resilient community.
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PROPOSED SCHEDULE
We are available to begin work as soon as a contract is approved. We have a proven track record of completing projects 
on time and within the budget. Our success in meeting rigid deadlines may be best shown through our past successful 
delivery of multiple projects with Fort McCoy and the USACE St Paul District. In addition, JEO regularly works on 
projects with formal and rigid periods of performance. For hazard mitigation planning projects, JEO is able to complete 
these projects well within the required grant timeframes. Typical planning processes for the update of complete, 
regional all hazard plans require approximately 12 months; the grant timeline allows up to 36 months for completion. 
The required completion of the City of La Crosse Flood Hazard Mitigation Plan (completion expected by late 2022) is 
completely realistic.  

THE FOLLOWING PROJECT SCHEDULE HAS BEEN PREPARED 
ASSUMING A NOTICE TO PROCEED OF SEPTEMBER 2020.

FOR A CRS PLAN, TO MAXIMIZE POINTS, THE FIRST OPEN HOUSE 
NEEDS TO BE WITHIN 2 MONTHS OF STARTING THE PLAN.  = Open House

2020 2021 2022

S O N D J F M A M J J A S O N D J F M

Phase 1 – Understanding of Flood Hazards and Flood Risk Assessment

FHMP Kickoff Meeting circle
Discuss and Finalize Project Tasks, 
Study Areas and Schedule circle

City Staff Interviews/Open House #1 circle
Rollout of Project Website/GIS Storymap circle
Assess Flood Hazards/Flood talk 1 – 
Floodplain Management/Flood Risk 101 circle

Flood Talk 2 – Natural and Beneficial 
Functions of Floodplains circle

Finalize Community Flood Survey/Publish circle
Compile Survey Results and Assessment 
of Flood Hazards Problems Summary circle

Community Meeting – Understanding 
of Flood Hazards circle

Phase 2 – Goals and Objectives Setting

Flood Talk 3 - Green Infrastructure, 
Sustainability and Resiliency Planning circle

FHMP Goals and Objectives Setting Workshop circle
Flood Talk 4 – Emergency Management 
and Hazard Mitigation circle

Analysis of Goals and Objectives circle
Phase 3 – Mitigation Strategy, Tools and Funding

Flood Talk 5 – Flood Risk Reduction Strategies circle
Flood Talk 6 – CRS, Economic 
Development and Funding Programs circle

Strategies, Funding and Tools Workshop circle
Development of Mitigation Actions circle  

Preparation of FHMP Document 
and Final Storymap circle circle circle circle circle circle

Open House #2 

Submission of Draft FHMP circle

* It is ideal to get draft mitigation actions in this timeframe, as this will set up the City to pursue FEMA BRIC/FMA funding with the next funding cycle.
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Based on the identified tasks, we estimate 
the following fees (not to exceed $149,710):

Fee

SEH JEO

Woznak Grace/Day
Mondloch/

Thole
Constant Randle Botich Olson Sauter Wilde Tomesh Staff Callen Appleford Baker Seachord Fricke

PM/Sr. 
Floodplain 
Manager

Sr. Planner
WR/

Floodplain 
Engineer

GIS/Comm 
Planner

Sr. Urban 
Planner

Sr. Eco-
nomic Dev.

Sr. Environ. 
Engineer

Hydro-
geologist

Floodplain 
Biologist

Civil 
Engineer

Admin 
Assistant

CRS Expert
Sr. Planner/ 

HMEP

FEMA 
Funding 

Specialist

Planner/ 
HMEP

Sr. 
Specialist

Tasks Total

1 Plan Preparation 16 40 40 50 16 4 4 4 16 4 12 40 60 40 70 10

Total for Task 1 16 40 40 50 16 4 4 4 16 4 12 40 60 40 70 10 $61,216

2
FHMP Steering Committee and City Staff 
Technical Advisory Committee Facilitation

20 20 8 8 4 2 - - 4 - 4 20 20 10 10 4

Total for Task 2 20 20 8 8 4 2 0 0 4 0 4 20 20 10 10 4 $21,356

3 Public Engagement Process 20 40 16 40 6 4 - - 8 - - 20 30 10 30 8

Total for Task 3 20 40 16 40 6 4 0 0 8 0 0 20 30 10 30 8 $33,832

4
Presentation of the FHMP document and 
findings to the City Plan Commission, 
Common Council

8 12 - - - - - - - - - 8 8 - - -

Total for Task 4 8 12 0 0 0 0 0 0 0 0 0 8 8 0 0 0 $6,144

5 Completion and Delivery of FHMP Documents 10 10 40 40 4 - - 4 4 - 8 12 20 - 6 6

Total for Task 5 10 10 40 40 4 0 0 4 4 0 8 12 20 0 6 6 $22,162

Total Hours 74 122 104 138 30 10 4 8 32 4 24 100 138 60 116 28 $144,710

EXPENSES $5,000

LABOR COST $144,710

TOTAL FEE $149,710
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BRAD WOZNAK PE, PH, CFM

PROJECT MANAGER/SENIOR FLOODPLAIN MANAGER | SEH      

Brad is a project manager/lead hydraulic engineer with extensive experience 
with SEH in water resources, hydraulic and hydrologic analysis, watershed 
modeling, bank and channel stabilization, floodplain analyses and preparation 
of detailed plans and specifications. He has been involved with multiple aspects 
of flood mitigation studies and projects throughout the Midwest, has served 
as the lead hydraulic engineer for several USACE flood mitigation projects and 
has also led Independent External Peer Reviews on flood mitigation projects 
designed by other consultants.

EXPERIENCE

Ebner Coulee Study and FEMA Letter of Map Revision – La Crosse, WI 
Project manager and senior hydraulic engineer on the project. This project 
focused on performing an assessment of the effective floodplain mapping and 
underlying flood hazards and evaluation of whether revised hydrologic methods 
warrant pursuit of a Letter of Map Revision (LOMR) from FEMA. Based on the 
results of the initial phases the project continued with several additional phases 
including the formal LOMR submittal to officially update the floodplain mapping 
to better reflect the underlying flood risk of the area.

Cantonment-Wide Stormwater Master Plan (US Army - Fort McCoy) – Fort 
McCoy, WI 
Project included the development of a comprehensive cantonment-wide 
2D hydrologic and hydraulic model, master-level planning of storm water 
management with a primary focus on flood mitigation, and the creation 
of a set of design guidelines for storm water management to be used as 
part of Ft. McCoy’s Cantonment Area Infrastructure Transportation Plan. 
Design requirements included a groundwater monitoring plan, installation of 
groundwater monitoring wells and a cantonment-wide topographic survey. 

Deep River Flood Risk Management Plan – Hobart, IN 
Lead floodplain and hydraulic engineer on the project. SEH completed the 
flood risk management study for the City of Hobart and the Little Calumet 
River Basin Development Commission. The goal of the project was to develop 
a comprehensive flood risk management plan to benefit the City of Hobart and 
downstream communities along Deep River. This project included evaluating 
water quality and sediment management techniques in addition to structural 
and non-structural flood risk management alternatives.

East Grand Forks Interior Flood Control Study (USACE - Saint Paul District) – 
East Grand Forks, MN 
Hydrologic and hydraulic engineer developed hydrologic models for East 
Grand Forks and the point area south of East Grand Forks within the project 
area. Brad also performed economic analysis to determine the most cost-
effective facilities for both gravity and blocked gravity conditions. Detailed 
design included sizing gravity outlets, interceptor sewers, drainage ditches and 
pumping stations to convey runoff from within the areas protected by the flood 
risk reduction project.

23
YEARS OF 
EXPERIENCE

EDUCATION

Bachelor of Science 
Civil Engineering 
University of Minnesota-Minneapolis 

REGISTRATIONS/CERTIFICATIONS

Professional Engineer in WI, CO, IA, 
IN, MN, NE and SD

Hydrologist, American Institute 
of Hydrology

Certified Floodplain 
Manager (CFM)

PROFESSIONAL ASSOCIATIONS

Association of State Floodplain 
Managers, Inc., Member

Minnesota Association of Floodplain 
Managers, Member 

Brad will serve as the project 

manager and will be responsible 

for ensuring the FHMP meets 

the City’s schedule and 

the City’s long-term goals 

and expectations.
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North Main Area Flood Risk Management – Austin, MN 
Program manager responsible for oversight of the team, budget and schedule. 
From concept to completion, SEH worked with the City of Austin on a number 
of flood risk management projects along the Cedar River. The fundamental goal 
of the project, considering the City’s history of devastating floods, was to implement flood control measures. Final project 
estimated at $15 million includes levees, floodwalls, road closures and invisible floodwall (removable floodwall to maintain 
view of the local mill pond during non-flood events).

Crookston Flood Risk Management and Bank Stabilization (USACE - Saint Paul District) – Crookston, MN 
Lead hydraulics engineer. This project involved the design and construction of 6,000 ft. of levees for the Woods Addition in 
Crookston. Seepage analyses were completed using finite element modeling. Seepage berms and toe trench drains were 
designed to reduce uplift and seepage at the toe of the levees. Six mechanically stabilized earth walls were designed and 
incorporated into the levees in areas to protect existing homes. 

Independent External Peer Review (IEPR) for Flood Protection Systems  
Senior Hydrologic and Hydraulic Engineer on the multiple IEPR projects approved by the US Army Corps of Engineers 
for major modification of Federal flood protection systems or high hazard potential. Brad was responsible for leading the 
IEPR team and also completion of the review related to the project hydrologic and hydraulic design.

 ○ Traverse City, MI – Type II, Safety Assurance 
Review of design by AECOM, Great Lakes Fishery 
Commission, USACE Detroit District.

 ○ Waterloo, NE – Type II, Safety Assurance 
Review of design by JEO Consulting 
Group, Inc., USACE Omaha District.

 ○ Hooper, NE – Type II, Safety Assurance Review of design 
by JEO Consulting Group, Inc., USACE Omaha District.

 ○ Columbus, NE – Type II, Safety Assurance 
Review of design by JEO Consulting 
Group, Inc., USACE Omaha District.

 ○ Oslo, MN – Type II, Safety Assurance Review of design 
by Barr Engineering Company, USACE St. Paul District.

 ○ Alvarado, MN – Type II, Safety Assurance 
Review of design by Barr Engineering 
Company, USACE St. Paul District.

Letter of Map Revision (LOMR) – City of Arcadia, WI 
Project Manager and Lead Hydraulic Engineer responsible for conducting hydraulic analyses of the Trempealeau River 
associated with Floodway modifications related to the Ashley Furniture plant expansion. The MT-2 application was 
prepared and submitted to the Wisconsin DNR and FEMA and the LOMR to officially update the FIRM was received.

Lowertown Flood Mitigation Study and Flood Fight – City of St. Paul, MN 
Brad was responsible for hydraulic design oversight on a study to investigate the flood protection alternatives for the 
Lowertown neighborhood in the City of St. Paul. Alternatives include permanent flood protection and flood proofing of 
individual properties. Recommended permanent flood protection facilities include a combination of levees, floodwall, and 
seepage drains. Estimates of construction costs for each alternative were prepared and a report with a summary of the 
findings was prepared to aid the City in the pursuit of funding for the project.

Consulting Floodplain Manager/Engineer Experience

 ○ Burnsville, MN - Assist the City in project reviews and 
administration of the City, state and federal regulations 
with respect to building, development, and levees.

 ○ Windom, MN – Assisted the City with 
review, interpretation and comment 
correspondence with FEMA as part of the 
map modernization process for the City.

 ○ Hudson, WI – Prepared a St. Croix River Floodway 
Study to identify potential areas of effective flow to 
assist the City in floodplain administration of a general 
floodplain district through its downtown area.

 ○ Afton, MN - Assisted the City in project reviews 
and administration of the City, state and federal 
regulations with respect to building, development, 
flood mitigation projects and levees.

BRAD WOZNAK
(Continued)
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BREA GRACE AICP

LAND USE PLANNER/PUBLIC 
ENGAGEMENT FACILITATOR | SEH      

Brea is an experienced urban planner, having worked in both the public 
and private sectors. This work has involved issues surrounding land use, 
economic development, the environment and transportation as well as 
engaging the public in decisions about their communities. Brea has facilitated 
large and small group discussions as well as public meetings and design 
charrettes/workshops. Having managed multiple large and small planning 
and infrastructure improvement projects over her 20 year career, she is a 
creative thinker who is passionate about urban and waterfront redevelopment 
and downtown revitalization creating unique urban places. Brea is an adept 
problem solver, implementing solutions that are workable for all parties while 
maintaining the integrity of the original goals. Additionally, Brea has more than 
20 years of experience in mapping and using Geographic Information Systems 
(GIS) software.

EXPERIENCE

2019-2029 Comprehensive Plan Update – City of Hudson, WI 
Brea is the project manager and lead planner for this Comprehensive Plan 
Update, with an anticipated completion date of December 2020. She is leading 
a multidisciplined team of specialists that spans community and land use, 
market analysis and economic development, civil engineering, transportation, 
GIS and innovative public engagement. Through rigorous public engagement 
strategies that include in-person meetings, community forums and interactive 
web based tools, Brea and the SEH team are helping the City create a living 
document that bridges generations. The plan identifies community issues, 
opportunities and needs that facilitates land use decisions and effective use of 
community resources in achieving the community’s long-term vision.

Rochester Land Use Plan Update – Village of Rochester, WI 
Project manager and lead planner. The Village of Rochester hired SEH to engage 
the public, Village Board and Committee members to establish a 20-year 
vision and goals for the Village. Brea is helping to develop an updated Land Use 
Plan that includes a balanced mix of land uses and the benefits and costs of 
infrastructure expansion.

Comprehensive Plan Update – Village of Yorkville, WI 
Lead community planner. The Village of Yorkville hired SEH to create an I-94 
Corridor Master Plan and a 2050 Comprehensive Plan. Development pressures 
facing the community, including the development of the Foxconn Campus, have 
spurred the Village to solicit public input and develop both plans concurrently.

Main Street Funding Assistance – City of Waupaca, WI 
Project manager and grant writer responsible for leading the City through a 
$2.5 million U.S. DOT-BUILD Transportation Discretionary Grant request on 
behalf of the City. The City of Waupaca hired SEH to provide funding services 
for their Main Street Reconstruction project for infrastructure improvements 
including roadwork, stormwater management, pedestrian amenities and 
historic lighting along Waupaca’s Main Street.

Brea will lead the overall planning 

and community development 

efforts. She will also be 

responsible for public meetings 

and community engagement for 

21
YEARS OF 
EXPERIENCE

EDUCATION

Master of Science 
Urban and Regional Planning 
University of Wisconsin-Madison 

Bachelor of Arts 
French 
University of Wisconsin-Stevens Point

REGISTRATIONS/CERTIFICATIONS

FEMA/Emergency Management 
Institute. Incident Command System 
Courses: ICS-100, ICS-200, ICS-300, 
ICS-400, IS-00700.a, IS-00800.b

Charrette System Certified, National 
Charrette Institute 

Soil Erosion Inspector, State of 
Wisconsin Department of Safety and 
Professional Services

Certified Planner (AICP), American 
Planning Association

PROFESSIONAL ASSOCIATIONS

American Planning Association, 
Member

Wisconsin and Minnesota Chapters 
of American Planning Association, 
Member

Congress for New Urbanism, Member

the project.
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Krier Foods Warehouse Analysis and Expansion – Random Lake, WI 
Lead funding specialist completing a TIF feasibility analysis and a successful 
parks planning stewardship grant application, supporting the expansion efforts 
of Krier Food. Krier Foods hired SEH to complete a feasibility study for a new 
100,000 sq. ft. distribution warehouse and office headquarters, as well as site surveying and design, environmental 
review, geotechnical investigation, traffic engineering and parks planning adjacent to the selected site. SEH has assisted 
with annexation planning and the creation of a tax increment district. As part of this private contract, the client is also 
looking to SEH to find funding opportunities for the Village to expand its economic development efforts. 

Village Engineering – Village of Baldwin, WI 
Lead planner responsible for completing an I-94 Industrial Park expansion analysis to determine optimal layout for the 
subdivision of lands in Baldwin’s industrial park. The analysis considered wetlands, topography and zoning limitations. 
Brea provided infrastructure funding options and a recommended timeline for implementation, allowing the City and 
developers to understand site limitations and to proactively plan for construction.

I-94 Corridor and 2050 Comprehensive Plan – Town of Yorkville, WI 
Lead community planner. The Village of Yorkville hired SEH to create an I-94 Corridor Master Plan and a 2050 
Comprehensive Plan. Development pressures facing the community including the development of the Foxconn Campus, 
have spurred the Village to solicit public input and develop both plans concurrently. 

Tax Incremental Financing (TIF) Planning – City of Ladysmith, WI 
Project manager. SEH provided TIF planning services to help the City close one Tax Increment District (TID), remove 
property from another TID through a formal territorial amendment and create a new TID to redevelop a former 
elementary school. 

Highway 35 Utility Replacement SDWL and CWF Improvements – Village of Stoddard, WI 
Grant writer for the Safe Drinking Water Loan Program and Clean Water Fund Program. The Village hired SEH to help them 
with developing a plan for their financing utility replacement through these funding programs, in parallel to the WisDOT 
reconstruction of Highway 35 through Stoddard’s downtown. 

Wisconsin Avenue SDWL Improvements – Village of Grantsburg, WI 
Lead planner and funding specialist providing professional guidance and community strategy for funding new Well 2. 
Under Brea’s leadership, SEH assisted the Village with applications through the WDNR Safe Drinking Water Loan (SDWL) 
Program and a CDBG-Public Facilities Program through Wisconsin Department of Administration (WDOA) to fund this 
$1.2 million project critical to safe drinking water in the Village. 

ADDITIONAL EXPERIENCE PRIOR TO JOINING SEH:

 ○ Zoning and Floodplain Administrator – Onalaska, WI  
Zoning enforcement and floodplain management. Assisted with update to La Crosse County Hazard Mitigation Plan.

 ○ Zoning and Floodplain Administrator – Ashland, WI  
Zoning enforcement and floodplain management. Assisted with update to Ashland County Hazard Mitigation Plan.

 ○ Master Plan Update for Roaring Fork River - Town of Basalt, CO 
In response to 1995 flooding of the Roaring Fork River, analyzed and mapped gradual changes in the floodplain, 
floodplain analysis and water quality/stormwater recommendations.

 ○ GIS Data Development for Stormwater Utility - Monona, WI 
Compiled property assessment, impervious groundcover and slope information to assist with the creation of the 
Stormwater Utility.

BREA GRACE
(Continued)
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EDUCATION

Bachelor of Science 
Civil Engineering 
University of Wisconsin-Platteville

REGISTRATIONS/CERTIFICATIONS

Professional Engineer in WI

PROFESSIONAL ASSOCIATIONS

American Water Works Association, 
Member

Wisconsin Rural Water Association, 
Member

Wisconsin Water Association, 
Member

EDUCATION

Bachelor of Science 
Environmental Engineering 
University of Wisconsin-Platteville

REGISTRATIONS/CERTIFICATIONS

Professional Engineer in WI, IA, MN, 
MT, NM, OR and SD

Certified Floodplain 
Manager (CFM) 

PROFESSIONAL ASSOCIATIONS

Minnesota Association of Floodplain 
Managers, Vice-Chair

RANDY SANFORD PE
CLIENT SERVICE MANAGER | SEH      

Randy is a project manager with extensive civil engineering experience working 
with large and small communities throughout Wisconsin. Randy provides 
professional engineering judgment and helps to identify the specific needs of 
a community and works to find an overall project solution from infrastructure 
to financing. Projects include urban street design, storm sewers, highway 
geometrics, highway drainage, stormwater management, and pavement 
design, water treatment plants, water main, sanitary sewer, supervisory 
control and data acquisition (SCADA), lift stations, booster stations, ground 
storage reservoirs, municipal wells and detention ponds. Other related 
projects Randy has worked on include, residential and commercial subdivision 
design, construction management, staking, topographic surveys and 
construction inspection.

EXPERIENCE

 ○ River Point District Project (formally Riverside North Development) – La 
Crosse, WI

 ○ Cantonment-Wide Stormwater Master Plan (US Army - Fort McCoy) – Fort 
McCoy, WI

 ○ Niedbalski Bridge Rehabilitation – La Crosse, WI

 ○ Wilson Street Crossing at McGrogan Creek – Thorp, WI

 ○ Trail Stream Crossings - (US Army - Fort McCoy) – Fort McCoy, WI

JORDAN THOLE PE, CFM
FLOODPLAIN ENGINEER | SEH

Jordan is a project engineer with experience in municipal and industrial 
wastewater and water resource projects. Jordan has developed numerous 
storm water management plans, sanitary comprehensive plans and flood 
protection studies. As a former Wisconsin Department of Natural Resources 
floodplain and dam safety engineer, Jordan has experience as a technical 
resource for zoning administrators for FEMA’s letter of map change process, 
and the proper implementation of FEMA’s and the State of Wisconsin’s 
floodplain rules and regulations.

EXPERIENCE

 ○ Ebner Coulee Floodway LOMR – La Crosse, WI

 ○ CR 114 Flood Study – Minnehaha County Highway Department, MN

 ○ Nine Mile Creek Regional Trail Hwy 169 Underpass – Three Rivers Park 
District, MN

 ○ 8th Avenue Trail Stormwater Pond Expansion – Forest Lake, MN

 ○ TH 12 Regional Stormwater Modeling – Litchfield, MN*

*Prior to joining SEH

26
YEARS OF 

EXPERIENCE

8
YEARS OF 

EXPERIENCE
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EDUCATION

Master of Science 
Civil/Environmental Engineering 
(Emphasis: Hydraulics, Hydrology, 
Water Resources Engineering) 
University of Iowa-Iowa City

Bachelor of Science 
Environmental Engineering 
University of Wisconsin-Platteville

REGISTRATIONS/CERTIFICATIONS

Professional Engineer in MN 

Certified Floodplain 
Manager (CFM)

RILEY MONDLOCH PE, CFM
FLOODPLAIN ENGINEER | SEH

Riley is a water resources engineer with experience with various modeling 
techniques. His project experience includes leading floodplain analysis and 
mitigation design tasks and supporting a number of other water resources 
tasks. He has worked on software including ArcGIS, HEC-RAS, HEC-GeoRAS, 
XPSWMM, HydroCAD, AutoCAD and Microsoft Office Suite. Riley has extensive 
2D modeling experience using XPSWMM, HEC-RAS and SRH-2D.

EXPERIENCE

 ○ Ebner Coulee Floodway – La Crosse, WI

 ○ Cantonment-Wide Stormwater Master Plan (US Army - Fort McCoy) – Fort 
McCoy, WI

 ○ Lake Station Flood Mitigation Project (Little Calumet River Basin 
Development Commission) – Lake Station, IN

 ○ Dorland Area Stormwater – Maplewood, MN

 ○ Cantonment Area Drainageway Study (US Army - Fort McCoy) – Fort 
McCoy, WI

5
YEARS OF 

EXPERIENCE

EDUCATION

Bachelor of Science 
Civil Engineering 
University of Nebraska

REGISTRATIONS/CERTIFICATIONS

Professional Engineer in IA, ID, NE 
and WY

Certified Floodplain 
Manager (CFM)

DAN FRICKE PE, CFM
SENIOR FLOODPLAIN ENGINEER | JEO      

Dan is a senior project engineer in the Water Resources Engineering 
department at JEO. For the bulk of his professional career, Dan’s focus has 
been large-scale flood risk reduction evaluations and strategy development 
for communities in Nebraska and Iowa. Dan has experience in hydrologic and 
hydraulic analyses including riverine systems, interior drainage based on joint 
probability, and USACE risk and uncertainty analyses associated with flood risk 
reduction improvements. Dan is currently serving as project manager and lead 
project engineer on a number of levee and flood risk reduction projects.

EXPERIENCE

 ○ Urban Drainage Watershed Planning – City of Lincoln, NE

 ○ Multiple Section 408 Levee Improvements Feasibility, Design, and 
Construction – Waterloo, Hooper, Columbus, and Howells, NE

 ○ Levee Program and Flood Risk Assessment – City of Council Bluffs, IA

 ○ Emergency Assessment of the Platte River Upstream of Fremont (State 
Emergency Response Team) – Fremont, NE

 ○ Salt Creek System-Wide Improvement Framework (Lower Platte South 
Natural Resources District) – Lincoln, NE

17
YEARS OF 

EXPERIENCE
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EDUCATION

Bachelor of Science 
Geology, Hydrogeology 
University of Wisconsin-Eau Claire

REGISTRATIONS/CERTIFICATIONS

Asbestos Inspector, Wisconsin 
Department of Health Services

OSHA 8 Hour HAZWOPER 
(Refresher), Chicago Bridge & Iron 
Constructors Inc

Certified Professional in Erosion and 
Sediment Control (CPESC) 

Erosion/Sediment Control Specialist, 
University of Minnesota

RYAN SAUTER
HYDROGEOLOGIST/ENVIRONMENTAL SCIENTIST | SEH

Ryan is a senior scientist with extensive environmental consulting 
experience. Ryan brings a background in hazardous waste management, 
construction stormwater compliance, due diligence, general hydrogeology and 
groundwater remediation.

EXPERIENCE

 ○ River Point District Project (formally Riverside North Development) – La 
Crosse, WI

 ○ Industrial Compliance Services (Trane Company) – La Crosse, WI

 ○ Environmental Compliance (Inland Label and Marketing LLC) – La 
Crosse, WI

 ○ WIS 29 Environmental Assessment (Wisconsin Department of 
Transportation North Central Region) – Shawano and Marathon Counties, WI

 ○ Main Street Design – Waupaca, WI

15
YEARS OF 

EXPERIENCE

EDUCATION

Bachelor of Science 
Chemical Processing Engineering 
University of Minnesota-Duluth

REGISTRATIONS/CERTIFICATIONS

Professional Engineer in WI, IL and IN 

OSHA HAZWOPER Supervisor 

OSHA 40 Hour HAZWOPER

PROFESSIONAL ASSOCIATIONS

National Society of Professional 
Engineers, Member

BRUCE OLSON PE
SENIOR ENVIRONMENTAL SCIENTIST | SEH      

Bruce has 22 years of environmental consulting engineering experience, 
including management of environmental engineering technical support on all 
phases of transactional, hazardous waste, and contaminated sites projects. 
He has technical experience in various environmental projects and has served 
as the Project Manager and/or Lead Professional in conducting and preparing 
Phase I and II Environmental Site Assessments (ESAs), Compliance and 
other Due Diligence Assessments, Baseline Environmental Assessments, and 
Site Investigations and Closures. Bruce has prepared associated documents 
including Phase I and II ESA Reports, Compliance Manuals, Stormwater 
Plans, Corrective Action Plans, Closure Reports, Site Health and Safety Plans, 
Operation and Maintenance (O&M) manuals, permits and proposals.

EXPERIENCE

 ○ River Point District Project (formally Riverside North Development) – La 
Crosse, WI

 ○ Storm Water Pollution Prevention Plan Update (US Army - Fort McCoy) – 
Fort McCoy, WI

 ○ Resource Conservation and Recovery Act Facility Investigation (WRR 
Environmental Services Co Inc) – West Central Wisconsin, WI

 ○ Various; Multiple Services (La Crosse County Solid Waste) – La Crosse, WI

28
YEARS OF 

EXPERIENCE
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EDUCATION

Master of Science 
Urban Planning 
University of Wisconsin-Milwaukee 

Bachelor of Arts 
Communications 
University of Wisconsin-Milwaukee

REGISTRATIONS/CERTIFICATIONS

2018 NEPA Refresher Course, Indiana 
Department of Transportation 
Central Office

Certified Planner, American Institute 
of Certified Planners

PROFESSIONAL ASSOCIATIONS

American Planning Association, 
Member

NATE DAY AICP
SENIOR PLANNER/FUNDING SPECIALIST | SEH

Nate is a transportation planner specializing in transportation and 
environmental planning. Nate has worked on corridor and land use studies, 
project environmental documentation and transportation plans. He has 
experience with the public involvement process and has witnessed the 
positive results that well-organized community participation can bring to 
a transportation project. He also has experience using ArcGIS to create 
transportation corridor maps and public-friendly displays.

EXPERIENCE

 ○ Coulee Region Transportation Study (Wisconsin Department of 
Transportation Southwest Region) – La Crosse County, WI

 ○ La Crosse Area Planning and Environmental Linkages (PEL) Study 
(Wisconsin Department of Transportation Southwest Region) – La 
Crosse, WI

 ○ I-90 Corridor Bicycle/Pedestrian Accommodations Coordination Report (La 
Crosse Area Planning Committee) – La Crosse, WI

 ○ Main Street Funding Assistance – Waupaca, WI

 ○ West Waterfront Public Involvement and Visioning – Sturgeon Bay, WI

12
YEARS OF 

EXPERIENCE

EDUCATION

Bachelor of Science 
Watershed Management (Minor: 
Soil Science) 
University of Wisconsin-Stevens Point

REGISTRATIONS/CERTIFICATIONS

Professional Wetland Scientist (PWS), 
Society of Wetland Scientists

Certified Floodplain 
Manager (CFM)

Certified Wetland Specialist (CWS), 
McHenry County Department of 
Planning and Development

RENEE WILDE PWS, CFM, CWS
NATURAL FLOODPLAIN FUNCTION EXPERT | SEH

Renee is an environmental scientist with experience working in areas of water 
and natural resources for the preservation, protection and restoration of 
the environment. Renee is a Professional Wetland Scientist (PWS), Certified 
Floodplain Manager (CFM) and a Certified Wetland Specialist (CWS). She 
has completed natural resources surveys, rain garden design, and wetland 
mitigation design and monitoring. She has permitting experience with 
dozens of projects involving local, state and federal agencies. Renee has 
extensive experience in multiple software including HydroCAD, StormCAD, 
HEC-RAS, HEC-1, HEC-2, WSP-2, Access Database and Floristic Quality 
Assessment Program.

EXPERIENCE

 ○ River Point District Project (formally Riverside North Development) – La 
Crosse, WI

 ○ Environmental Assessment and Evaluation for Stream Crossings (US Army - 
Fort McCoy) – Fort McCoy, WI

 ○ CTH X Bridge over Berge Coulee Creek (La Crosse County Highway 
Department) – La Crosse County, WI

 ○ STH 16 Reconstruction and Bridge Replacement (Wisconsin Department of 
Transportation Southwest Region) – La Crosse County, WI

16
YEARS OF 

EXPERIENCE
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EDUCATION

Master of Science 
Urban and Regional Planning 
University of Iowa-Iowa City

Bachelor of Science 
Geographic Information Systems 
University of Northern Iowa-Cedar 

PROFESSIONAL ASSOCIATIONS

American Planning Association, 
Member

DILLON CONSTANT
GIS ANALYST/COMMUNITY PLANNER | SEH

Dillon is a community planner with experience in land use, policy, community 
engagement and public health. He has focused on downtown revitalization, 
active transportation corridors planning, capital improvements planning and 
GIS site suitability analysis. He has also performed municipal development 
review, administered and managed local ordinances, and created and managed 
geospatial data. He is proficient in ArcGIS, Erdas Imagine, QGIS, TerraSync and 
Microsoft Office software.

EXPERIENCE

 ○ USAMC Cantonment Area Plan (US Army - Fort McCoy) – Fort McCoy, WI

 ○ 2019-2029 Comprehensive Plan Update – Hudson, WI

 ○ 2020 Landfill Expansion Study (La Crosse County Solid Waste) – La 
Crosse, WI

 ○ GIS Mapping and Land Use Planning – Amery, WI

4
YEARS OF 

EXPERIENCE

EDUCATION

Masters of Community and Regional 
Planning, University of Nebraska 

Graduate Certificate, Public 
Management, University of Nebraska

Bachelor of Science 
Dietetics, University of Nebraska

REGISTRATIONS/CERTIFICATIONS

American Institute of Certified 
Planners

ANDREA GEBHART AICP
COMMUNITY ENGAGEMENT SPECIALIST | JEO      

Andrea is a community engagement specialist with more than seven years 
of experience that works closely with all of JEO’s departments. As a certified 
planner and experienced graphic designer, Andrea blends her creative, yet 
practical nature, with her robust facilitation and communication skills to help 
communities identify and pursue their goals. Her experience in community 
engagement and outreach covers a wide variety of topical areas, including 
transportation, strategic planning, and long-range planning.

EXPERIENCE

 ○ East and West Nishnabotna Watershed Management and Flood Resiliency 
Plans (East and West Nishnabotna Watershed Management Coalitions) – 
Mills and Fremont Counties, IA

 ○ Cedar River Water Trail Plan (Iowa Department of Natural Resources) – 
Northeast IA

 ○ Battle Creek Watershed Improvement Project Work Plan - Environmental 
Assessment (Lower Elkhorn Natural Resource District) – Northeast NE

 ○ Salt Creek System-Wide Improvement Framework (Lower Platte South 
Natural Resources District) – Lincoln, NE

 ○ Flood Risk Reduction Plan and Parcel Level Flood Risk Assessment – Cities 
of Fremont and Schuyler, NE

7
YEARS OF 

EXPERIENCE



SHORT ELLIOTT HENDRICKSON INC. CITY OF LA CROSSE – FLOOD HAZARD MITIGATION PLAN

EDUCATION

Bachelor of Science 
Business Management 
University of Phoenix

REGISTRATIONS/CERTIFICATIONS

Certified Project Manager, PSMJ

Leadership Development, Harvard 
Business School

Local Public Agency Development, 

Municipal Design and Project 
Management, PSMJ

PROFESSIONAL ASSOCIATIONS

American Water Works Association 
Wisconsin Section, Transitioning 
Veterans Initiative Member

GARY RANDLE
SENIOR URBAN PLANNER | SEH      

Gary is a senior project manager and client service manager with extensive 
experience in civil engineering design and construction management. Gary 
specializes in municipal and transportation services, and uses his expertise to 
lead and ensure the highest quality deliverables to public and private clients. 
His diverse background includes project management of transportation and 
municipal design projects, community development design, DOT design and 
construction, large sewer and water plant construction, as well as projects 
using existing materials recycled for reuse on the same project sites. Gary 
is experienced in all phases of a project from preliminary studies through 
observation of construction. He also provides detailed project management 
on projects involving coordination of public and private utilities, governmental 
agencies and various funding sources. He is also a proud wartime veteran of the 
U.S. Armed Forces.

EXPERIENCE

 ○ Downtown Master Plan – Village of Elm Grove, WI

 ○ Woodland Praire Park Master Plan – Village of Fox Crossing, WI

 ○ War Memorial (The Sigma Group) – Milwaukee, WI

 ○ Great River Landing Plan – Onalaska, WI 

 ○ Little Balsam Creek (Wisconsin Department of Natural Resources) – 
Douglas County, WI

28
YEARS OF 

EXPERIENCE

EDUCATION

Masters Degree 
Strategic Public Relations 
The George Washington University

Bachelor of Arts 
Communications - Radio/TV and 
Journalism 
Stephen F. Austin State University

ALYSSA TENORIO
PUBLIC INFORMATION SPECIALIST | JEO      

Alyssa has more than seven years of experience serving as a public information 
specialist on service industry projects across the United States. Alyssa is highly 
skilled in community outreach and coordination, public speaking, creating 
collateral pieces, and internal and external publications. She has also written 
several featured articles for the award-winning Kieways magazine. Alyssa 
is proficient in cultivating public involvement teams to positively increase 
relationships between operations, clients, local stakeholders and businesses, 
and community leaders.

EXPERIENCE

 ○ Aquatic Center Study – City of Belvidere, IL

 ○ Cedar River Water Trail Plan (Iowa Department of Natural Resources) – 
Northeast IA

 ○ Boone River Watershed Planning – Wright County, IA

 ○ Pool Bond Information Campaign – City of Blue Hill, NE

 ○ Hazard Mitigation Plan Update (Papio-Missouri River Natural Resources 
District) – Omaha, NE

 ○ Flood Risk Reduction Plan and Parcel Level Flood Risk Assessment – Cities 
of Fremont and Schuyler, NE

7
YEARS OF 

EXPERIENCE
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EDUCATION

Master of Public Affairs 
Public Administration 
Indiana University Northwest School 
of Public and Environmental Affairs-
Gary, IN

Certificate 
Public Management 
Indiana University Northwest School 
of Public and Environmental Affairs-
Gary, IN

Bachelor of Arts 
Urban Studies 
Columbia University-New York

DANIEL BOTICH
SENIOR ECONOMIC DEVELOPMENT PROFESSIONAL | SEH

Dan is a senior economic development professional who has economic 
development and creative financial incentive experience in land use planning, 
public administration, economic development and municipal finance. Dan leads 
our economic development team by providing services including site selection, 
incentive team building and negotiation, design/build services, and industrial 
and commercial development planning to both municipal and private clients. 
Since 2012, he has also been an adjunct professor for Calumet College of St. 
Joseph in Whiting, Indiana teaching undergraduate micro and macro-economics 
and public administration/budgeting and finance management in the Public 
Safety Administration and Masters of Management Science programs.

EXPERIENCE

 ○ Economic Development Project Analyses (The Greater LaPorte Economic 
Development Corporation) – La Porte, IN

 ○ Redevelopment and Economic Development Planning – Town of Highland, IN

 ○ Downtown Master Plan – Village of Elm Grove, WI

 ○ Economic Development Consulting (City of Gary Redevelopment 
Commission) – Gary, IN

 ○ Urban Renewal Authority – City of Durango, CO

33
YEARS OF 

EXPERIENCE

EDUCATION

Bachelor of Arts 
Human Development 
University of Nebraska

PROFESSIONAL ASSOCIATIONS

Natural Hazard Mitigation 
Association, Member

Nebraska Floodplain & Stormwater 
Management Association , Member

Association of State Floodplain 
Managers , Member

MARY BAKER
FEMA FUNDING SPECIALIST | JEO      

Prior to joining JEO, Mary worked for the State of Nebraska for more than 12 
years, the last five of which were as the State Hazard Mitigation Officer for 
Nebraska’s Emergency Management Agency. Mary has a strong knowledge 
of FEMA’s funding requirements, policies, and grant management. Mary’s 
strengths are in program and project management, relationship building, 
professional networking, as well as exemplary communication skills, both verbal 
and written. As an Air Force and Nebraska Air National Guard retiree, Mary is 
currently serving on the Natural Hazard Mitigation Association Board and is 
working with nationwide partners to advance mitigation and resiliency efforts at 
the local and state levels. Her passion is to help communities reduce their risk 
profile in whatever ways possible to ensure their sustainability for the future.

EXPERIENCE

 ○ Floodplain Structure Elevations and Acquisition – City of Fremont, NE

 ○ 2019 Flood Assistance – Village of Winslow, NE

 ○ Floodplain Property Acquisitions – Platte County, NE

 ○ Property Acquisitions (Papio-Missouri River Natural Resources District) – 
Omaha, NE

24
YEARS OF 

EXPERIENCE
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EDUCATION

Bachelor of Science 
Civil Engineering 
University of Wisconsin-Madison

Certificate 
Construction Management 
University of Wisconsin-Madison

REGISTRATIONS/CERTIFICATIONS

Professional Engineer in WI

PROFESSIONAL ASSOCIATIONS

Wisconsin Society of Professional 
Engineers, Member

JEREMY TOMESH PE
CIVIL ENGINEER | SEH

Jeremy is a senior professional engineer with transportation and civil 
engineering experience including planning, design and construction of highway 
projects. Jeremy brings technical expertise in areas of project management 
including planning, project scoping, budgeting and scheduling. He previously 
worked for WisDOT and has extensive experience and knowledge with WisDOT 
cost share policies, technical and administrative laws, and design software 
systems including Civil 3D, AutoTURN and MicroStation.

EXPERIENCE

 ○ La Crosse Area Planning and Environmental Linkages (PEL) Study 
(Wisconsin Department of Transportation Southwest Region) – La 
Crosse, WI

 ○ Tuscobia State Trail Washout (Wisconsin Department of Administration) – 
Winter, WI

 ○ CTH X Bridge over Berge Coulee Creek (La Crosse County Highway 
Department) – La Crosse County, WI

 ○ Old Town Hall Road Safe Routes to School – La Crosse, WI

 ○ Fort McCoy Bike/Multi-Use Path (US Army - Fort McCoy) – Sparta, WI

20
YEARS OF 

EXPERIENCE

EDUCATION

Bachelor of Science 
Biological Systems Engineering 
University of Nebraska

REGISTRATIONS/CERTIFICATIONS

Professional Engineer in IA, NE 
and SD

Certified Floodplain 
Manager (CFM)

PROFESSIONAL ASSOCIATIONS

Nebraska Floodplain & Stormwater 
Management Association, Senior 
Vice Chair

Association of State Floodplain 
Managers, Member

JOHN CALLEN PE, CFM
SENIOR PLANNER/FEMA CRS EXPERT | JEO      

John has 17 years of experience in flood study and flood risk management 
projects. As a former flood study engineer and Nebraska NFIP State 
Coordinator for the Nebraska Department of Natural Resources (NeDNR), 
John is very familiar with flood risk management requirements and standards. 
As NFIP State Coordinator, John served as the State lead for coordinating 
with communities regarding implementation of the NFIP’s Community 
Rating System (CRS) within Nebraska. John started his career as a local 
floodplain manager and CRS coordinator for the City of Lincoln, NE. This 
experience provided a significant foundation for understanding local 
floodplain management.

EXPERIENCE

 ○ Floodplain Management Policy and CRS – City of Lincoln, NE

 ○ Upper Prairie, Silver, and Moores Creek LOMR – City of Grand Island and Hall 
County, NE

 ○ Salt Creek System-Wide Improvement Framework (Lower Platte South 
Natural Resources District) – Lincoln, NE

 ○ Flood Risk Reduction Plan and Parcel Level Flood Risk Assessment – Cities 
of Fremont and Schuyler, NE

17
YEARS OF 

EXPERIENCE
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EDUCATION

Bachelor of Science 
Fisheries and Wildlife 
University of Nebraska

Bachelor of Science 
Environmental Studies 
University of Nebraska

PROFESSIONAL ASSOCIATIONS

Lincoln/Lancaster County Emergency 
Management Volunteer Response 
Team, Member

Natural Hazard Mitigation 
Association, Member

BROOKE SEACHORD
HAZARD MITIGATION/EMERGENCY 
MANAGEMENT PLANNER | JEO      

Brooke is a hazard mitigation and emergency planner at JEO who has served 
as a project planner in four states and two FEMA regions. Brooke’s work has 
included both multi- and single-jurisdictional hazard mitigation plan updates, 
tribal hazard mitigation plans, continuity of operations plans, levee failure 
emergency preparedness plans, and emergency exercises. Her specific 
emphasis on plan updates include improved plan development and writing, data 
collection and analysis, public engagement strategies, and meeting facilitation.

EXPERIENCE

 ○ Hazard Mitigation Plan Update (Papio-Missouri River Natural Resources 
District) – Omaha, NE

 ○ Hazard Mitigation Plan Update (Lower Platte South Natural Resources 
District) – Lincoln, NE

 ○ Hazard Mitigation Plan – City of Beatrice, NE

 ○ Hazard Mitigation Plan (Oglala Sioux Tribe) – NE

 ○ Multi-Jurisdictional Hazard Mitigation Plan (Tri-Basin Natural Resources 
District) – Holdrege, NE

 ○ Emergency Preparedness Plan – City of Seward, NE

4
YEARS OF 

EXPERIENCE

EDUCATION

Master of Science 
Atmospheric Science 
University of North Dakota

Bachelor of Science 
Meteorology/Climatology 
University of Nebraska

REGISTRATIONS/CERTIFICATIONS

Certified Floodplain 
Manager (CFM)

PROFESSIONAL ASSOCIATIONS

Natural Hazard Mitigation 
Association, member

Nebraska Floodplain & Stormwater 
Management Association, member

BECKY APPLEFORD CFM
SENIOR HAZARD MITIGATION/EMERGENCY 
MANAGEMENT PLANNER | JEO      

Becky is a project manager and senior planner with the hazard mitigation 
and emergency planning team at JEO. Becky has led the planning process for 
more than a dozen hazard mitigation plans across four states, covering over 
500 jurisdictions. As a CFM, she’s an expert in assisting CRS communities 
in leveraging the mitigation planning process to gain points through activity 
510 Floodplain Management Plans. Becky’s experience also includes public 
engagement, emergency preparedness plans, emergency management exercise 
facilitation, evacuation mapping and planning, continuity of operations plans, 
and watershed management plans.

EXPERIENCE

 ○ Hazard Mitigation Plan Update (Papio-Missouri River Natural Resources 
District) – Omaha, NE

 ○ East and West Nishnabotna Watershed Management and Flood Resiliency 
Plans (East and West Nishnabotna Watershed Management Coalitions) – 
Mills and Fremont Counties, IA

 ○ Multi-Jurisdictional Hazard Mitigation Plan Update (Lower Platte North 
Natural Resources District) – Wahoo, NE

 ○ Hazard Mitigation Plan Update (Lower Platte South Natural Resources 
District) – Lincoln, NE

12
YEARS OF 

EXPERIENCE



Sustainable buildings, sound infrastructure, safe transportation systems, 

clean water, renewable energy and a balanced environment. Building a 

Better World for All of Us communicates a company-wide commitment 

to act in the best interests of our clients and the world around us.  

 

We’re confident in our ability to balance these requirements.

JOIN OUR SOCIAL COMMUNITIES
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