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EXISTING CONTOURS

PROPOSED CONTOURS

PROPOSED SPOT ELEVATION

PROPOSED RIM ELEVATION

PROPOSED INVERT ELEVATION

725.00

R 725.00

I 725.00

PROPOSED FINISH FLOOR ELEVATION FFE 725.00

PROPOSED TOP OF CURB ELEVATION TC 725.00

PROPOSED CURB FLOW LINE ELEVATION FL 725.00

1. GRADE, LINE, AND LEVEL TO BE REVIEWED IN THE FIELD BY THE PROJECT MANAGER.

2. SEED / FERTILIZE / AND CRIMP MULCH OR SOD ALL GENERAL LANDSCAPE AREAS DISTURBED   DURING CONSTRUCTION IN ACCORDANCE WITH THE LANDSCAPE PLAN.

3. ALL EROSION CONTROL ELEMENTS SHALL REMAIN IN PLACE UNTIL A SUFFICIENT GROWTH OF GRASS IS ESTABLISHED IN ALL GENERAL LANDSCAPE AREAS, AND THEN

REMOVED BY THE SITE CONTRACTOR.

4. ALL WASTE AND UNUSED BUILDING MATERIALS SHALL BE PROPERLY DISPOSED OF AND NOT ALLOWED TO BE CARRIED OFF-SITE BY STORMWATER RUNOFF OR WIND.

5. ALL OFF SITE SEDIMENT DEPOSITS OCCURRING AS A RESULT OF CONSTRUCTION WORK OR A STORM EVENT SHALL BE CLEANED UP BY THE END OF EACH DAY.

FLUSHING SHALL NOT BE ALLOWED.

6. THE CONTRACTOR SHALL NOTIFY THE LOCAL GOVERNMENT EROSION CONTROL INSPECTOR AT LEAST 2 DAYS PRIOR TO THE START OF SOIL DISTURBING ACTIVITIES.

7. ALL ACTIVITIES SHALL BE CONDUCTED IN A LOGICAL SEQUENCE AS TO MINIMIZE THE AMOUNT OF BARE SOIL EXPOSED AT ANY ONE TIME.  MAINTAIN EXISTING

VEGETATION AS LONG AS POSSIBLE.

8. ALL SEDIMENT LADEN WATER PUMPED FROM THE SITE SHALL BE TREATED BY A TEMPORARY SEDIMENT BASIN OR BE  FILTERED BY OTHER APPROVED MEANS.  WATER

SHALL NOT BE DISCHARGED IN A MANNER THAT CAUSES EROSION OF THE   SITE OR RECEIVING CHANNELS.

9. DISTURBED GROUND OUTSIDE OF THE EVERYDAY CONSTRUCTION AREA, INCLUDING SOIL STOCKPILES LEFT INACTIVE FOR   MORE THAN 10 DAYS, SHALL AT A MINIMUM

BE TEMPORARILY STABILIZED BY SEEDING/MULCHING OR OTHER METHODS APPROVED BY THE LOCAL GOVERNING AUTHORITY'S EROSION CONTROL INSPECTOR.

10. IN THE CASE OF LATE SEASON AND WINTER CONSTRUCTION, RESTORATION/LANDSCAPING OF THE SITE SHALL OCCUR NO LATER THAN JUNE 1ST OF THE NEXT

CONSTRUCTION SEASON.  EROSION CONTROL MEASURES SHALL REMAIN INTACT UNTIL FINAL RESTORATION OF THE SITE IS COMPLETE.  FABRIC INSIDE THE INLET AND

CATCH BASIN GRATE SHALL BE REMOVED   AS SOON AS FREEZING WEATHER OCCURS SO DRAINAGE IS NOT IMPAIRED THROUGHOUT THE WINTER MONTHS.  ALL

EROSION CONTROL PRACTICES REMOVED OR DAMAGED DUE TO WINTER WEATHER SHALL BE REPLACED IN THE SPRING IMMEDIATELY  AFTER THE GROUND THAWS.

11. EROSION CONTROL DEVICES DESTROYED AS A RESULT OF CONSTRUCTION ACTIVITIES SHALL BE REPAIRED BY THE END OF THE WORK DAY.

12. TEMPORARY EROSION CONTROL MEASURES SHALL BE REMOVED AT THE CONCLUSION OF CONSTRUCTION AFTER STABILIZATION  OF DISTURBED SOIL HAS OCCURRED.

13. GEOTEXTILE FILTER FABRIC USED AS A SEDIMENT BARRIER IN STORM DRAIN INLETS AND CATCH BASINS SHALL BE  GTF 403 AS MANUFACTURED BY LINQ INDUSTRIAL

FABRICS, OR FILTERWEAVE 401, AS MANUFACTURED BY TC MIRAFI.  FABRIC   SHALL BE PLACED UNDER THE GRATE, WITH A MINIMUM OF 8 INCHES OF FABRIC EXTENDING

BEYOND THE GRATING TO PROVIDE A HAND HOLD WHEN REMOVING.  SILT FENCE MATERIAL IS NOT APPROVED FOR USE IN INLETS AS FLOW RATES ARE INSUFFICIENT

AND EXCESSIVE PONDING/FLOODING MAY OCCUR.  FABRIC SHALL NOT BE RIPPED OR CUT TO PREVENT PONDING.  IF FABRIC IS RIPPED IT SHALL BE REPLACED

IMMEDIATELY.  ALTERNATE PROTECTION SHALL BE USED IF PONDING MAY CAUSE DAMAGE TO ADJACENT BUILDINGS AND/OR PROPERTIES.

14. EROSION CONTROL SHALL BE IN ACCORDANCE WITH THE LOCAL GOVERNING AUTHORITY EROSION CONTROL ORDINANCE AND CHAPTER NR 216 OF THE WISCONSIN

ADMINISTRATIVE CODE.  THE PROPERTY OWNER OR HIS REPRESENTATIVE IS REQUIRED TO MAKE EROSION CONTROL INSPECTIONS AT THE END OF EACH WEEK AND

WHEN 0.5 INCHES OF RAIN FALLS WITHIN 24 HOURS.  INSPECTION REPORTS SHALL BE PREPARED AND FILED AS REQUIRED AND SUBMITTED TO THE LOCAL GOVERNING

AUTHORITY'S PROJECT INSPECTOR.

GENERAL NOTES

TYPE D INLET PROTECTION

1

C601

SILT FENCE

STONE TRACKING PAD

CONCRETE TRUCK WASH AREA

CONSTRUCTION ACTIVITY

FIRST LAND DISTURBING ACTIVITY - TRACKING  PAD WILL BE CONSTRUCTED AT THE ENTRANCE(S) TO  THE SITE.

BARE AREAS USED FOR CONSTRUCTION STAGING/PARKING WILL BE STABILIZED  WITH GRAVEL AS

CONSTRUCTION TAKES PLACE.  MINIMUM WEEKLY STREET SWEEPING REQUIRED OR MORE OFTEN AS NEEDED.

1. CONSTRUCTION ACCESS - CONSTRUCTION

ENTRANCE, CONSTRUCTION ROUTES, AND

EQUIPMENT PARKING AREAS.

2. SEDIMENT BARRIERS - SILT  FENCE, SILT FENCE

OUTLETS, INLET AND OUTLET PROTECTION.

INSTALL SILT  FENCE AND SILT FENCE OUTLETS AT LOCATIONS INDICATED ON THE PLANS.  INSTALL INLET

PROTECTION UNITS IN EXISTING INLETS IMMEDIATELY AFTER PROJECT SITE IS ACCESSED.

INSTALL EROSION MAT, POLYMER BLOCKS AND  ADDITIONAL PRACTICES  AS  NECESSARY DURING GRADING.

ESTABLISH AREAS FOR PREVENTING THE TRANSPORT OF CHEMICALS, CEMENT, AND OUT BUILDING

COMPOUNDS INCLUDING WASH WATER FROM VEHICLES SUCH AS CONCRETE TRUCKS.  BASIN SHALL BE

EXCAVATED.

4. RUNOFF CONTROL - EXCAVATE STORM WATER

TREATMENT FEATURES.  IF NECESSARY

CONSTRUCT SWALES AND DIKES TO DIVERT

WATER TO FEATURES.

5. RUNOFF CONVEYANCE SYSTEM - CONSTRUCT

STORM SEWER SYSTEM.

INSTALL STORMWATER SYSTEM  WITH RUNOFF CONTROL MEASURES.  STABILIZE  STORM DRAINS, INSTALL

INLET AND OUTLET PROTECTION  AS EARLY AS POSSIBLE.

6. LAND CLEARING AND GRADING - SITE

PREPARATION, CUTTING, FILLING, GRADING AND

TOPSOIL STOCKPILES.

BEGIN MAJOR CLEARING AND GRADING AFTER  PRINCIPAL EROSION CONTROL PRACTICES HAVE  BEEN

INSTALLED.  CLEAR AND GRADE ONLY AS  NEEDED.  INSTALL ADDITIONAL MEASURES AS  NECESSARY SUCH AS

SILT FENCE OR SPRAYED  POLYMER AROUND  STOCKPILES.  AREAS  WITHIN 30 FEET OF STATE WATER BODIES

WILL  BE STABILIZED WITH EROSION MATS.  MARK  TREES AND BUFFER AREAS FOR PRESERVATION.

APPLY TEMPORARY OR PERMANENT STABILIZATION  MEASURES IMMEDIATELY ON ALL DISTURBED  AREAS

WHERE WORK IS DELAYED OR COMPLETE.

7. SURFACE STABILIZATION - TEMPORARY AND

PERMANENT SEEDING,  MULCHING, SODDING,

AND RIPRAP.

LAST CONSTRUCTION PHASE - STABILIZE ALL  OPEN AREAS, INCLUDING BORROW AND SPOIL  AREAS WITH

TURF OR PAVEMENT.  REMOVE AND STABILIZE ALL TEMPORARY  PRACTICES.

9. LANDSCAPING AND FINAL STABILIZATION -

TOPSOILING, TREES AND SHRUBS, PERMANENT

SEEDING, MULCHING, SODDING, RIPRAP

10. WINTER STABILIZATION - IN THE EVENT THE

PROJECT IS NOT COMPLETED BEFORE

NOVEMBER 2019

APPLY SPRAYED POLYMER AROUND STOCKPILES  AND OPEN AREAS NOT YET STABILIZED.   MONITOR PER

SUPPLIER RECOMMENDATIONS.

SEEDING - PERMANENT SEEDING IF DONE BEFORE SEPTEMBER 15; TEMPORARY SEEDING THEN RESEED IF

DONE BETWEEN SEPTEMBER 15 AND OCTOBER 15; DORMANT SEED AFTER OCTOBER 15.

SCHEDULED CONTROL MEASURES

2

C601

 3

 C601

    4

C601

CONSTRUCTION EROSION CONTROL SEQUENCE

EROSION CONTROL LEGEND

GRADING LEGEND

APPROX. DATE

APPROXIMATE LIMITS

OF CONSTRUCTION

MATCH EXISTING GRADE M 725.00

EXISTING STORM SEWER MANHOLE

EXISTING STORM SEWER INLET
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