



Windstream KDL Inc.
 3701 Communications Way
 Evansville IN 47715

March 26, 2014

Mr. Greg Kozelek
 City of La Crosse
 Civil Engineer IV
 400 La Crosse St
 La Crosse, WI 54601

RE: Relocation of Windstream facilities per customer request

Dear Mr. Kozelek,

Windstream has reviewed your request to relocate our facilities on "Oak St & Enterprise Dr-Pedestrian Bridge". Listed below are the revised costs for the project. Please note that these costs could be higher if additional items are found during construction or if the project scope changes.

Relocate Fiber Optic cable(s) along Oak St near Enterprise Dr due to the Pedestrian Bridge over the RR yard per your request.	\$ 31,758.61
TOTAL COSTS	\$ 31,758.61

Please indicate your acceptance of these costs by signing below, and returning one copy of the signed letter along with a check to cover the costs to:

Windstream KDL Inc.
 Attn: Aaron Grodi, Construction Manager
 1858 Wright St
 Madison, WI 53704-2522

I can be reached at (608)512-5587 or dennis.ruess@windstream.com if you have any questions.

Sincerely,

Dennis Ruess, Windstream KDL Inc. / Project Manager

Accepted By:

City of La Crosse	Windstream KDL, Inc.
Signature <i>Timothy Kaban</i>	Signature <i>Aaron Grodi</i>
<i>Timothy Kaban</i> City Clerk	<i>Aaron Grodi</i> OSP Engineering Manager
Printed Name / Title TIMOTHY KABAN MAYOR	Printed Name / Title
Date: 9-17-2014	Date: 10-17-14