EXISTINGINLETS; MANHOLES, VALVES, AND FIRE
HYDRANTS & 7.5'CLEARANCE FROM MANHOLES AND
CATCH BASINS.

PRIOR TO CONSTRUCTION ALL TRAFFIC SIGNAL
WIRING AT THE INTERSECTION MUST BE PROPERLY
LOCATED.
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GENERAL CONSTRUCTION NOTES

ALL UNDERGROUND WILL BE STANDARD (2) 1-1/4" L.D. SDR=13.5 ROLLED DUCT UNLESS OTHERWISE SPECIFIED WITHIN DESIGN DRAWINGS OR APPROVED BY METRONET (MNT) CONSTRUCTION
MANAGER. IF THERE IS NO DUCT/CONDUIT SYMBOL ALONG TRENCH LINE IN DESIGN, THE TRENCH FOOTAGE IS ONLY FOR REFERENCE FOR FUTURE GROWTH AND SHOULD NOT BE BUILT UNTIL A

REVISION IS RELEASED.

ALL AERIAL STRAND WILL BE SHOWN IN DESIGN AS IN THE LEGEND. NON STRAND SHALL NOT BE STRANDED UNLESS NOTED ON DRAWING FOR ANCHOR PLACEMENT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING ALL UTILITIES 72-HOURS PRIOR TO CONSTRUCTION. IN CASES OF WILLFUL OR CARELESS DESTRUCTION, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR RESTORATION WITH FINAL APPROVAL FROM METRONET CONSTRUCTION MANAGER.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING ALL RAILROAD COMMUNICATION AND SIGNAL CABLES A MINIMUM OF £8-HOURS PRIOR TO CONSTRUCTION.

ALL HANDHOLES SHALL BE BURIED WITH THE COVER FLUSH TO THE GROUND ELEVATION.

SHORING MAY BE REQUIRED AND SHALL COMPLY WITH 0.5 HA. STANDARDS.

THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE METRONET CONSTRUCTION MANAGER OF ANY ACCIDENTS. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR COMPLYING WITH ALL
FEDERAL, STATE AND LOCAL SAFETY REQUIREMENTS INCLUDING THE OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970. THE CONTRACTOR SHALL ALWAYS EXERCISE CAUTION FOR THE PROTECTION
OF PERSONS (INCLUDING EMPLOYEES) AND PROPERTY. IT SHALL BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR TO INITIATE, MAINTAIN AND SUPERVISE ALL SAFETY REQUIREMENTS,
PRECAUTIONS AND PROGRAMS IN CONNECTION WITH THE WORK, INCLUDING THE REQUIREMENTS FOR CONFINED SPACES.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL PROPERTY DAMAGE OR DISTURBED AREAS, BOTH RESIDENTIAL AND/OR COMMERCIAL DURING CONSTRUCTION. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR ALL RESTORATIONS TO EQUAL OR BETTER CONDITION THAN EXISTED BEFORE CONSTRUCTION. ADDITIONALLY, NON-RUBBER TIRED VEHICLES SHALL NOT BE MOVED ON OR
ACROSS PUBLIC STREETS OR HIGHWAYS WITHOUT WRITTEN PERMISSION OF METRONET.

THE CONTRACTOR WILL BE RESPONSIBLE FOR DAILY WORK SITE CLEANUP. TRACKING OF SPILUNG MUD, DIRT OR DEBRIS UPON STREETS, RESIDENTIAL OR COMMERCIAL DRIVES, SIDEWALKS OR BIKE
PATHS IS PROHIBITED. ANY SUCH OCCURRENCE SHALL BE CLEANED UP IMMEDIATELY BY THE CONTRACTOR AT NO COST TO METRONET. IF THE CONTRACTOR FAILS TO REMOVE SUCH MUD, DIRT,
DEBRIS OR SPILLAGE, METRONET RESERVES THE RIGHT TO REMOVE THESE MATERIALS AND CLEAN AFFECTED AREAS, THE COST OF WHICH SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.
CONTRACTOR SHALL FOLLOW ALL D.O.T. SAFETY REQUIREMENTS. IN ADDITION, THE FOLLOWING SUPPLEMENTAL REFERENCED SPECIFICATIONS SHALL BE OBSERVED:
i. Occupational Safety and Health Code (OSHA) - (latest edition).
ii. Applicable power and telephone pole attachment agreements.
iii. Applhcable dty, county and state ordinances.
iv. National Electric Safety Code (latest edition).
v. National Blectric Code (latest edition).
vi. Applicable government agencies for safety and health for the work force.
vii. Manufacturer’s specifications.

THE CONTRACTOR SHALL TRIM ONLY THE LIMBS THAT INHIBIT FIBER OPTIC CABLE PLACEMENT AND IN ACCORDANCE WITH LOCAL GOVERNING AGENCY. ALL SIGNS, LANDSCAPING, STRUCTURES OR
OTHER APPURTENANCES WITHIN THE RIGHT OF WAY WHICH IS DISTURBED OR DAMAGED DURING CONSTRUCTION SHALL BE REPLACED OR REPAIRED TO THE SATISFACTION OF METRONET AND
THE GOVERNING JURISDICTIONAL AUTHORITY. THE COST OF THIS WORK SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.

THE CONTRACTOR SHALL PLACE BARRICADES AROUND OPEN TRENCHES AND EQUIPMENT.

NO ADDITIONAL CABLE CUTS WILL BE ADDED WITHOUT PRIOR APPROVAL OF THE METRONET CONSTRUCTION MANAGER. SHOULD THE FIBER WORK NEED TO BE CONTINUED TO THE NEXT DAY
AND THE FIBER LEFT OVERNIGHT, THE SECURITY OF THE FIBER SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.

ALL WORK TO BE PERFORMED IN STRICT ACCORDANCE WITH ALL REQUIREMENTS OF ANY REGULATING GOVERNMENT AGENCY OR THE RIGHT OF WAY GRANTOR. MUNICIPAL, COUNTY, STATE OR
FEDERAL REGULATIONS MAY ALTER CONSTRUCTION SPECIFICATIONS IN SOME AREAS. IF CONTRACTOR REQUESTS A DEVIATION FROM THE CONSTRUCTIONS SPECIFICATIONS, SUCH REQUEST MUST
BE DONE IN WRITING. NO WORK SHALL PROCEED WITH SUCH DEVIATION UNTIL CONTRACTOR HAS RECEIVED APPROVAL FROM METRONET AND ANY AFFECTED JURISDICTIONAL AUTHORITY WHEN

APPLICABLE

THE OWNER RESERVES THE RIGHT TO CHANGE OR REVISE THE CONSTRUCTION SPECIFICATIONS TO ADAPT TO LOCAL CONDITIONS OR DATA NECESSARY TO SECURE COMPLETION OF THE WORK. IN
SUCH CASE, THE CONTRACTOR SHALL BE NOTIFIED IN WRITING.

IN CASE OF DISCREPANCY OR OMISSIONS, METRONET SHALL BE CONSULTED FOR ADJUSTMENTS OF ANY COMPUCATIONS RESULTING FROM THE DISCREPANCY OR OMISSION.

THE CONTRACTORS WORK SHALL INCLUDE BUT IS NOT UMITED TO, UNLOADING, HAULING, STORING AND PROTECTING ALL METRONET FURNISHED MATERIAL FROM THE DELIVERY POINT THROUGH
FINAL ACCEPTANCE OF THE WORK.

THE CONTRACTOR SHALL PROVIDE, CONSTRUCT AND MAINTAIN ALL ACCESS ROADS, ACCESS ROAD IMPROVEMENTS, FENCES AND GATES REQUIRED BY THE CONTRACTOR IN THE EXECUTION OF
THE WORK.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL LOADING AND UNLOADING REQUIRED TO RETURN ANY MATERIALS TO METRONET. METRONET SHALL ISSUE SPECIFIC INSTRUCTIONS FOR THE
RETURN OF THE MATERIAL BY THE CONTRACTOR.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR HAVING A SUPERVISOR ON-SITE AT ALL TIMES. METRONET RESERVES THE RIGHT TO INSPECT THE WORK FOR COMPLIANCE AND DEFECTS.

Directional Bore
4 -1.25" conduits

288 -

count Fiber Cable

14 - Handholes 30x48x24

B Utility Boxes 17x30x18

- Terminal Boxes 13x24x15
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-Drop Box
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Proposed Fiber Route

ROW/Property Boundry

Water

Total Underground footage

feet

METRONET

Construction Communication Plan /Z/-‘a/(é (_ea/f(/f(@/‘cf Fe b . 26

Drawn By Revised

2024




WestonSta
4

wart *

i i

METRONET

| Construction Communication Plan

Drawn By
F/“d/(g :fa/f(/f(é/‘c?

Revised

Feb 26,

2024

~

Drawing Title
WILC-FRO03

Underground
Route

METRONET WILL MAINTAIN &' CLEARANCE FROM
EXISTINGINLETS, MANHOLES, VALVES, AND FIRE
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METRONET WILL MAINTAIN 5' CLEARANCE FROM
EXISTINGINLETS, MANHOLES, VALVES, AND FIRE

HYDRANTS & 7.5'CLEARANCE FROM MANHOLES AND
CATCH BASINS.
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METRONET WILL MAINTAIN 5' CLEARANCE FROM
EXISTINGINLETS, MANHOLES, VALVES, AND FIRE
HYDRANTS & 7.5'CLEARANCE FROM MANHOLES AND
CATCH BASINS.
PRIOR TO CONSTRUCTION ALL TRAFFIC SIGNAL
WIRING AT THE INTERSECTION MUST BE PROPERLY
LOCATED.
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METRONET WILL MAINTAIN 5' CLEARANCE FROM
EXISTINGINLETS, MANHOLES, VALVES, AND FIRE
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PRIOR TO CONSTRUCTION ALL TRAFFIC SIGNAL
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South of Weston St.
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METRONET WILL MAINTAIN 5' CLEARANCE FROM
EXISTINGINLETS, MANHOLES, VALVES, AND FIRE
HYDRANTS & 7.5'CLEARANCE FROM MANHOLES AND
CATCH BASINS.

PRIOR TO CONSTRUCTION ALL TRAFFIC SIGNAL
WIRING AT THE INTERSECTION MUST BE PROPERLY
LOCATED.
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METRONET WILL MAINTAIN 5' CLEARANCE FROM
EXISTINGINLETS, MANHOLES, VALVES, AND FIRE
HYDRANTS & 7.5'CLEARANCE FROM MANHOLES AND
CATCH BASINS.
PRIOR TO CONSTRUCTION ALL TRAFFIC SIGNAL I
WIRING AT THE INTERSECTION MUST BE PROPERLY [
LOCATED.
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METRONET WILL MAINTAIN 5' CLEARANCE FROM
EXISTINGINLETS, MANHOLES, VALVES, AND FIRE
HYDRANTS & 7.5'CLEARANCE FROM MANHOLES AND
CATCH BASINS.

PRIOR TO CONSTRUCTION ALL TRAFFIC SIGNAL
WIRING AT THE INTERSECTION MUST BE PROPERLY
LOCATED.
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METRONET WILL MAINTAIN 5' CLEARANCE FROM
EXISTINGINLETS, MANHOLES, VALVES, AND FIRE
HYDRANTS & 7.5'CLEARANCE FROM MANHOLES AND
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PRIOR TO CONSTRUCTION ALL TRAFFIC SIGNAL
WIRING AT THE INTERSECTION MUST BE PROPERLY
LOCATED.
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METRONET WILL MAINTAIN 5' CLEARANCE FROM
EXISTINGINLETS, MANHOLES, VALVES, AND FIRE
HYDRANTS & 7.5'CLEARANCE FROM MANHOLES AND
CATCH BASINS.

PRIOR TO CONSTRUCTION ALL TRAFFIC SIGNAL
WIRING AT THE INTERSECTION MUST BE PROPERLY

- LOCATED.
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METRONET WILL MAINTAIN 5' CLEARANCE FROM
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METRONET WILL MAINTAIN 5' CLEARANCE FROM
EXISTINGINLETS, MANHOLES, VALVES, AND FIRE
HYDRANTS & 7.5'CLEARANCE FROM MANHOLES AND
CATCH BASINS.

PRIOR TO CONSTRUCTION ALL TRAFFIC SIGNAL
WIRING AT THE INTERSECTION MUST BE PROPERLY
LOCATED.
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METRONET WILL MAINTAIN 5' CLEARANCE FROM
EXISTINGINLETS, MANHOLES, VALVES, AND FIRE
HYDRANTS & 7.5'CLEARANCE FROM MANHOLES AND
CATCH BASINS.
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METRONET WILL MAINTAIN 5' CLEARANCE FROM
EXISTINGINLETS, MANHOLES, VALVES, AND FIRE
HYDRANTS & 7.5'CLEARANCE FROM MANHOLES AND
CATCH BASINS.
PRIOR TO CONSTRUCTION ALL TRAFFIC SIGNAL
WIRING AT THE INTERSECTION MUST BE PROPERLY
LOCATED.
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TYPICAL DETAIL

QUAZITE 30X48X36 ASSEMBLY OR
QUAZITE 24X18X24 ASSEMBLY

PULL SLOTW/ CENTER PIN {2 PLACES)

(OPTIONAL)
SKID RESISTANT SURFACE

LIFTING BOLT 4 PLACES

TYPICAL DETAIL

LINK SEAL INSTALLATION

EXISTING GROUND
CONCRETE OR GRASS

N\

NEOPRENE SEALING RING =]
AND COUPLING SYSTEM
|SEE BELOW)

(RBLE\

\ UG CONDUIT

b—EXTERIOR WALL
/

LONG S8 HEX
HEAD AUGER
BOLT2PLACES

FLATWASHER 2 PLACES

LAG THREAD SELF
ALIGNING, REPLACEABLE
S8 EZNUT 2PLACES

p— SUBSURFACE WALL

EXISTING GROUND

CONCRETE OR GRASS

CORE BORE
BUILDING

/- SUBSURFACE WALL

ENTER BUILDING

COol NEOPRENE SEALING RING
CONDUIT: ? USE STEEL CONDUIT TO
_—

GROUT CORE
DRILL FLUSH
WANTERIOR WALL

TYPICAL DETAIL

CONDUIT SEAL

{OR EQUAL)

OZ/GENDEY CAT?
"CSML-600P" WALL SEAL

TYPICAL DETAIL

TRENCH IN SOIL (NON TRAFFIC AREAS)

6 MIN. == I sy

4
‘lr \ WARNING TAPE

i BACKEILL -
8" LAYERS

EXISTING GRADE

36" MIN. DEPTH

o BACKFILL COMPACTED @ 90%

—
/— HDPE DUCT
SRR
L

BACKFILL COMPACTED @ 90%

TYPICAL DETAIL

ISP / BUILDING INSTALLATION

" CONNECTOR
CORE BORE

.. BUILDING

VARIES
{PER FLOOR)

2" GALVANIZED i
IRON PIPE \

CABLE

UG CONDUIT(S)

48" MIN DEPTH

EXTERIOR WALL

TYPICAL DETAIL

HAND HOLE INSTALLATION

EXISTING GROUND

INSTALL HAND HOLE FLUSH WITH
/-EXlSTING GROUND/ SURFACE CONCRETE OR GRASS

R |7l IR
NAENANEN WO
RN = R R RN

.

N N

X R

JYPICAL DETAIL TYPICAL DETAIL
LOCATE TEST STATION MARKER POST
— 9,,,“::35? B':Js,l,fn = "WARNING BURIED CABLE"
CGABLE" LOCKING ORANGE PLASTIC—\{ PLAGUE
COVER MARKER POST,
CONGAVED, 3/6"
THICKNESS
WHITE PLASTIC BASE
TUBING
ENCASED TESTPOSTS
45 MIN HEIGHT
BURIALLINE L4
4
4
1 4
67 HIGH

T0 EXCEED 45°
BOVE GROUND / BURIAL
PLAQUE

EXISTING GROU

TYPICAL DETAIL #5
OPEN/ROAD CUT

/— TOP OF PAVEMENT
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Page 574 (MI) 2009 Edition 2009 Edition Page 703

© Figure 6E-3. Use of Hand-Signaling Devices by Traffic Regulators Figure 6H-35. Mobile Operation on a Multi-Lane Road (TA-35)
PREFERRED METHOD EMERGENCY SITUATIONS ONLY
STOP/SLOW Paddle Red Flag
18 inches

24 inches l
TO STOP TRAFFIC inches Work vehicle /
Truck-mounted — ]
attenuator
(optional)
W20-8
TO LET Shadow Vehicle 1 /
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Note: See Tables 6H-2 and
6H-3 for the meaning
of the symbols and/or
letter codes used in
this figure.
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