

**COULEE REGION MECHANICAL
CONTRACTORS INC.**



2255 Palace Street
La Crosse, WI 54603

Office • (608) 783-6950
Fax • (608) 783-6952



BUDGET

DATE: 5/29/2026

City of LaCrosse

RE: Erickson Pool - Pool Heater

ATTN: Dan/Dave

THE UNDERSIGNED PROPOSES THE FOLLOWING:

PLUMBING WORK

1. Disconnect existing water, gas and metal vent pipe supplying the existing pool heater.
2. Remove and dispose of existing pool heater.
3. Provide new Lochinvar pool heater with Cupro-Nickel heat exchanger.
4. Install water, gas and metal venting piping to new pool heater.
5. Includes labor and material.
5. Excludes electrical and control wiring.

ALL ABOVE PLUMBING WORK: \$33,240.00

1. Disconnect existing water, gas and metal vent pipe supplying the existing pool heater.
2. Rotate existing pool heater giving room to remove the existing heat exchanger and burners.
3. Install new Cupro-Nickel heat exchange and burners. New burners recommended to be installed after the heat exchanger was leaking on them causing them to corrode and possibly fail.
4. Reposition existing heater back in its original location after heat exchanger and burners installed and reconnect water, gas and metal vent piping.
5. Includes labor and material.
6. Excludes electrical and control wiring.

ALL ABOVE PLUMBING WORK: \$24,015.00

**COULEE REGION MECHANICAL
CONTRACTORS INC.**



2255 Palace Street
La Crosse, WI 54603

Office • (608) 783-6950
Fax • (608) 783-6952



*2 week lead time on both pool heater and heat exchanger.

Respectfully Submitted,

COULEE REGION MECHANICAL CONTRACTORS, INC


By: ADAM AMUNDSON

This proposal may be withdrawn if not accepted within 15 days
