



Paul's Heating & Air Conditioning Inc.
1241 Oak Forest Dr, Onalaska, WI, 54650,
United States
(608) 784-0751 www.paulsheating.com

Estimate 80873437
Job 80580421
Estimate Date 8/3/2026
Customer PO

Billing Address
City of La Crosse
400 La Crosse Street
La Crosse, WI 54601 USA

Job Address
Fire Station #3
1710 Losey Boulevard South
La Crosse, WI 54601 USA

Estimate Details

Two-Zone Multi-Split:

THIS PROPOSAL TO INCLUDE THE FOLLOWING:

- Provide and install two indoor mini-split heads. One in each bedroom on the west side of building
- Set outdoor unit on the northwest corner of building
- Cover linesets, wiring and drains with line hide
- Subcontract electrical circuit install
- Remote controls
- Start up
- Clean up workspace

Service #	Description	Quantity	Your Price	Your Total
GEN-120 (W)	Install Daikin 2MXM18AVJU9 Multizone Mini Split System	1.00	\$12,608.00	\$12,608.00
	(2)CTXV07AVJU9			
CIRCUITUPGRADE	Electrical Wiring	1.00	\$1,750.00	\$1,750.00
	Subcontracted to Coulee Current LLC			
				Sub-Total \$14,358.00
				LAX 0.5% \$0.00
				WI 5% \$0.00
				Total \$14,358.00

Thank you for choosing Paul's Heating and Air Conditioning!

We propose to provide all labor and materials to complete the above scope of work upon acceptance of this estimate.

This proposal may be withdrawn if not accepted within 30 days.

All material is guaranteed to be as specified. All work is to be completed in a skillful manner according to standard practices. Any alteration or deviation from the above specifications involving extra costs will be executed only upon written orders and will become an extra charge over and above the original estimate. All agreements are contingent upon strikes, accidents, or delays beyond our control. Customer agrees to carry fire, tornado, and other necessary insurance. The customer agrees to provide free access to the work area and a safe work environment.

This estimate is for completing the job described above. It is based on our evaluation and does not include material price increases or additional labor or materials that may be needed should unforeseen problems or adverse weather develop following the start of the job.

Every effort has been made to accurately estimate the project scope; however, HVAC engineering changes may be necessary. If design/architectural modifications or unforeseen issues arise, all parties will be informed and included in the change order process to evaluate any effects on cost and schedule.

PAYMENT METHOD:

The amount shown on this invoice is assuming check/ACH will be used to pay the invoice. If a credit or debit card is used to pay this invoice Paul's Heating reserves the right to assess a processing fee equal to but not greater than the cost of acceptance of the payment method. This will be added to the invoice before payment is processed, we will provide details on the amount of this charge upon request.

CANCELLATIONS: Any cancellations must be provided in writing and may be subject to a restocking fee of up to 20% on materials ordered upon acceptance.



Paul's Heating & Air Conditioning Inc.
1241 Oak Forest Dr, Onalaska, WI, 54650,
United States
(608) 784-0751 www.paulsheating.com

Estimate 80878268
Job 80580421
Estimate Date 8/3/2026
Customer PO

Billing Address
City of La Crosse
400 La Crosse Street
La Crosse, WI 54601 USA

Job Address
Fire Station #3
1710 Losey Boulevard South
La Crosse, WI 54601 USA

Estimate Details

Five-Zone Multi-Split:

THIS PROPOSAL TO INCLUDE THE FOLLOWING:

- Provide and install five indoor mini split heads. One in each bedroom(4) and one in the office area.
- Set outdoor unit in the middle of the North wall of the building
- Cover linesets, wiring and drains with line hide
- Subcontract electrical circuit install
- Remote controls
- Start up
- Clean up workspace

Service #	Description	Quantity	Your Price	Your Total
GEN-120 (W)	Install Daikin 5MXM48AVJU9 Multizone Mini Split System	1.00	\$27,720.00	\$27,720.00
CIRCUITUPGRADE	(5)CTXV07AVJU9 Electrical Wiring	1.00	\$1,675.00	\$1,675.00
Subcontracted to Coulee Current LLC				
Sub-Total				\$29,395.00
LAX 0.5%				\$0.00
WI 5%				\$0.00
Total				<u>\$29,395.00</u>

Thank you for choosing Paul's Heating and Air Conditioning!

We propose to provide all labor and materials to complete the above scope of work upon acceptance of this estimate.

This proposal may be withdrawn if not accepted within 30 days.

All material is guaranteed to be as specified. All work is to be completed in a skillful manner according to standard practices. Any alteration or deviation from the above specifications involving extra costs will be executed only upon written orders and will become an extra charge over and above the original estimate. All agreements are contingent upon strikes, accidents, or delays beyond our control. Customer agrees to carry fire, tornado, and other necessary insurance. The customer agrees to provide free access to the work area and a safe work environment.

This estimate is for completing the job described above. It is based on our evaluation and does not include material price increases or additional labor or materials that may be needed should unforeseen problems or adverse weather develop following the start of the job.

Every effort has been made to accurately estimate the project scope; however, HVAC engineering changes may be necessary. If design/architectural modifications or unforeseen issues arise, all parties will be informed and included in the change order process to evaluate any effects on cost and schedule.

PAYMENT METHOD:

The amount shown on this invoice is assuming check/ACH will be used to pay the invoice. If a credit or debit card is used to pay this invoice Paul's Heating reserves the right to assess a processing fee equal to but not greater than the cost of acceptance of the payment method. This will be added to the invoice before payment is processed, we will provide details on the amount of this charge upon request.

CANCELLATIONS: Any cancellations must be provided in writing and may be subject to a restocking fee of up to 20% on materials ordered upon acceptance.