

Craig, Sondra

From: Elsen, Nikki
Sent: Thursday, March 31, 2022 10:30 AM
To: Crotzer, Michelle
Cc: Craig, Sondra
Subject: RE: Weigent Park

Ok, I don't have any issue so long as what was adopted is not affected which doesn't sound to be. We will just attach this email and attachments to the legislative file for clarification.

Nikki M. Elsen, WCMC

City Clerk
City of La Crosse
608-789-7555 phone
elsenn@cityoflacrosse.org

From: Crotzer, Michelle
Sent: Thursday, March 31, 2022 9:41 AM
To: Elsen, Nikki <Elsenn@cityoflacrosse.org>
Cc: Marcou, Polly <marcou@cityoflacrosse.org>
Subject: Weigent Park

Hey Nikki,

I wanted to give you a heads up on an error Polly caught yesterday for the Weigent Park Shelter Rebid. I have attached the resolution and the total base bid that Americon sent us. The contract was awarded for \$576,000.00 but Americon wrote on their total base bid sheet \$576,300.00. After speaking with Matt, Matt said that in their online bid tab, they submitted their total cost as \$576,000.00 so our Resolution is correct and their total base bid was an error. Matt is having me replace the current total base bid form with the one attached with the correction where its highlighted and signed by him. I hope I made this make sense for you. Please call me if needed.
Thank you

[Michelle Crotzer](#)

Administrative Assistant- Engineering
City of La Crosse
400 La Crosse Street
La Crosse, WI 54601
Office: 608-789-7505
Direct Line: 608-789-7568
Fax: 608-789-8184



Engineering Department

400 La Crosse St., La Crosse, WI 54601 • (608) 789-7505 • Fax: (608) 789-8184
http://www.cityoflacrosse.org

TOTAL BASE BID – All Sections/All Items (not including alternates or allowances)

\$ 576,300.00 *000.00 MA* *MLG*

Five Hundred Seventy Six Thousand Three Hundred (DOLLARS)
(WRITE OUT AMOUNT)

THE CITY RESERVES THE RIGHT TO REJECT ANY OR ALL PART OF THIS BID PROPOSAL AND TO AWARD THE BID DEEMED MOST ADVANTAGEOUS, TO THE CITY WHEN ALTERNATES OR ALLOWANCES, AS WELL AS BASE BID, ARE CONSIDERED.

THE CITY RESERVES THE RIGHT TO HOLD THE BID UP TO 45 DAYS FROM BID UNTIL CITY COUNCIL ACTION OR REJECT THE BID(S) IS ENACTED.

Addendum Number 1- 1/28/22 **are hereby acknowledged.**

The undersigned, being familiar with the local condition and all other factors affecting the cost of the work and having made all necessary field investigations, hereby proposes to furnish all the labor, equipment, materials, tools, skills and all else necessary to perform and complete in a workmanlike manner all of the work upon which we are bidding all in accordance with the plans and specifications prepared by the City of La Crosse, including any addenda issued thereto. The work shall be completed in accordance with the above bid prices.

The City of La Crosse may increase, reduce or eliminate complete individual bid item quantities based on project requirements. Additions or deductions shall not exceed Fifteen percent (15%) of the **total cost** of the project, as awarded.

All American Lumber, Inc. DBA Amreicon

1201 N Superior Ave.

Tomah, WI 54660

(Complete Business Name & Address)

By: Matt Buswell

Title: VP

Date: 2/3/22

Revised August, 2020

Resolution accepting the bid of AMERICON in the amount of \$576,000.00 for the Weigent Park Shelter Project Re-bid.

RESOLUTION

BE IT RESOLVED BY THE Common Council of the City of La Crosse that the bid in the amount of \$576,000.00 of AMERICON on the 3rd day of February, 2022 for the performance of the following public work, to-wit:

WEIGENT PARK SHELTER PROJECT RE-BID

being the lowest responsible bid based upon the project specifications as finally accepted by the Common Council, be and the same is hereby accepted.

BE IT RESOLVED that a contract in the amount of \$576,000.00, the cost thereof, is and the same is hereby appropriated and ordered paid out of the following:

2020 CIP 443	\$570,670.78
2018 CIP 59	\$5,329.22


BE IT FURTHER RESOLVED that the sum of \$0, the cost thereof, is and the same is hereby appropriated and ordered paid out of the following:

as and for a Contingency Fund for such public work with the Board of Public Works authorized to make the necessary changes in said contract that the circumstances may warrant and to pay for such changes from such Contingency Fund, all in accordance with the terms in the City of La Crosse Contract Volume.

BE IT FURTHER RESOLVED that the Board of Public Works is authorized to direct purchase any material and/or equipment it deems to be in the best interest of the City.

BE IT FURTHER RESOLVED that the contract is made, executed and delivered in the name of the City of La Crosse, Wisconsin.

I, Nikki M. Elsen, certify that this resolution was duly and officially adopted by the Common Council of the City of La Crosse on February 10, 2022.



*Nikki M. Elsen, WCMC, City Clerk
City of La Crosse, Wisconsin*