CITY OF LA CROSSE

ENGINEERING DEPARTMENT
400 LA CROSSE ST
LA CROSSE, W1 54601-3396
PHONE: 608-789-7505
FAX: 608-789-8184

January 21, 2020

QUOTE FORM - 2020 BRIDGE INSPECTIONS

The City of La Crosse is seeking professional engineering services to conduct routine inspections of 16
City bridges that carry vehicular or pedestrian traffic. The list of specific bridges to be inspected is
attached. Qualified engineering firms or individuals interested in providing these services to the City
should complete this form and submit it to the City’s Engineering Dept. at 400 La Crosse St. by 3:00
p.m. on Thursday February 6, 2020. Quotes may be submitted via US Mail, e-mail or they may be
delivered. Only quotes from qualified firms or individuals will be accepted.

Inspections need to be completed in accordance with the Wisconsin D.O.T. Bureau of Structures
Maintenance & Inspections Policy by a certified Bridge Inspector listed in the Highway Structures
Information System (H.S.I.) as an “Active” inspector with an inspector 1.D. number.

The work needs to be completed and inspection data entered into H.S.1. System between April 2 and
April 30, 2020.

Upon completion of the work and prior to April 30, 2020 an electronic copy of each inspection report,
including all photographs, drawings, and other pertinent documents, shall be submitted to the City’s
Engineering Dept.

Any proposed departures from the specified inspection procedures must accompany all quotes.

The City of La Crosse reserves the right to reject all quotes or to accept any quote it deems to be in the
best interests of the City, and to waive any quote technicality or irregularity.

Questions and completed quote forms should be directed to: Robert Haines, P.E.
608-789-7394
hainesr(@cityoflacrosse.org

Company or Individual Name: Short Elliott Hendrickson Inc. (Jeremy Tomesh)

Address, Phone & E-mail: 329 Jay Street. Suite 301. La Crosse. W1 54601: 608.498.4947

Cost per bridge™= $685 x/?ﬁ bridges = $10.960.00 Total Cost (see Attachment A for clarifications)

Quote submitted by: X MD ;awub{__, Date: 2/5/2020
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“Jeremy Tonfesh



Attachment A

Proposed departure from the specified inspection procedures

Basis of availability of snooper truck, traffic control and waterway access are means to which the
completion of the work by April 30, 2020 may be delayed.

Railroad flaggers will be direct billed to the City of La Crosse.

The City will coordinate and provide the traffic control necessary to complete the work.



