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. . - Contract No No
A CenturyLink Job Authorization No:  N838715

CTL Affiliate: CenturyTel of Wisconsin,
Special Construction Proposal

Date: 2/23/2021

Billing Address: Work Location:

Customer: CITY OF LA CROSSE 25 COPELAND AVENUE - RIVERSIDE NORTH
Attention: \Ms. Andrea Trane County LA CROSSE

400 LA CROSSE STREET LA CROSSE, WI

LA CROSSE, WI 54603

This Special Construction Proposal ("Proposal") is governed by the terms and conditions set forth herein as well as any
applicable state or federal tariffs and/or rates and services schedules on file with the applicable regulatory authorities.
Description and/or specifications of work, along with the bill amount, of work to be performed by an operating affiliate of
CenturyLink, Inc. ("CenturyLink") under this Proposal ("Work") is as follows:

Lumen’s estimate for relocation work is as follows:

Place new buried facility around property line to existing pedestal behind building address 1 Copeland Avenue. Splicing and
cutover new buried placement to re-feed existing customers at 1 Copeland Avenue and 7 Copeland Avenue. After cutover is
completed the existing aerial cable will be removed from Xcel energy owned poles. Lumen will need City of La Crosse
approval for this relocation work. After notification that payment has been received for this relocation work by our billing
group, and City approval has been granted, relocation work will designed and sent to our contractor for placement and
removal.

Advance Payment (required before work begins): $8,725.00
Total Charges: Eight Thousand Seven Hundred Twenty-Five Dollars and 00/100

This Proposal may be withdrawn by Company if not accepted by the Customer within 30 days. Upon execution by both parties, this Proposal
and the terms and conditions of any applicable tariffs and/or rates and services schedules on file with the applicable regulatory
authorities shall constitute a binding agreement upon the parties. In no event will the terms and conditions of another docu ment,
including but not limited to a purchase order, be construed to in any way govern the Work or otherwise bind the parties to this
Proposal. The parties acknowledge and agree that the terms and conditions set forth in this Proposal and the applicable tariffs and/or
applicable rates and services schedules shall be the only controlling terms and conditions binding the parties for the Work and that
commencement of Work by Company is conditioned upon agreement in writing to these terms.

For the Work performed hereunder, Customer will be responsible for the above charges only, unless (i) the above -stated amount is expressed as
an estimate; (ii) otherwise stated above; or (iii) a change order is signed by both parties. All charges shall be paid prior to commencement of the
Work (“Advance Payment”) unless an alternative payment method is set forth above. All past due undisputed accounts will be assessed a late fee
at 14% APR. Where applicable, and notwithstanding the foregoing, Customer shall also be responsible for foreign, federal, state and local taxes
assessed in connection with the Work, including, without limitation, all use, sales, value added, surcharges, excise, franchises, commercial, gross
receipts, license, privilege or other similar charges, whether charged to or against Company or Customer, but excluding any taxes based on
Company’s net income.

*Note If applicable, the Work proposed here is separate from any work that may be performed pursuant to any other order or agreement, including
but not limited to a Pre-Service Request for cell site provisioning.

For Governmental Customers only, Company will submit an invoice of charges upon completion of the Work, payable within forty-five
(45) days of receipt. Past due undisputed amounts will be assessed a late fee of 14% APR or such lesser amount if required under applicable
state and/or federal law.

CenturyLink Customer
Authorized Signature: Authorized Signature:
Name Printed/Typed: Name Printed/Typed:
Title: Title:

Date: Date:
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